Part A to Agreement No. 2016-0H68-PW/IC

AGREEMENT BETWEEN SANTA FE COUNTY AND
ARCHITECT
FOR PROFESSIONAL ARCHITECTURAL SERVICES

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT

PURCHASING DIVISION

2013 EDITION, Part A of Two Parts

Changes, additions, deletions and/or any modifications other than those agreed upon execution of this contract without
the written consent of Santa Fe County shall render this document null and void.

PROJECT: Highway 14 Senior Center in Cerrillos, NM

PROJECT LOCATION: Highway 14, Main St. Cerillios, NM

THIS AGREEMENT is made and entered into on this _{ aﬁu‘ day of QC?‘:D.‘QQL 2016, by

and between SANTA FE COUNTY (hereinafier referred to as the “County™), a New Mex.co
political subdivision, and Autotroph, an Architectural Firm licensed to do business in the State of
New Mexico, (hereinafter referred to as the “Architect”).

Hereinafter “County™: Hereinafter “Architect”:

Santa Fe County Autotroph

PO Box 276 422 Greg Avenue

102 Grant Avenue Santa Fe, New Mexico 87501
Santa Fe, New Mexico 87504-0276 Attn: Alexander Dzurec
TELEPHONE: 505-986-6200 TELEPHONE: 505-216-7555

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION
2013 EDITION SFC and Architect Agreement I'ant A of Two Parts
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Part A to Agreement No. 2016-0168-PW/IC

RECITALS

WHEREAS, Santa Fe County needs architectural services for the design of a new County
Administration Building and renovation of the existing County Administration Building; and

WHEREAS, pursuant to NMSA 1978, Section 13-1-112, competitive sealed proposals
were solicited through a formal Request for Proposal (RFP No. 2016-0168-PW/IC) for these
professional services; and

WHEREAS, based upon the evaluation criteria stated in the RFP for the purpose of
determining the most qualified offeror, the County has determined the Architect as the most
responsive and highest rated offeror; and

WHEREAS, the County requires the services of the Architect, and the Architect is willing
to provide these services and both parties wish to enter into this Agreement.

NOW THEREFORE, in consideration of the premises and mutual obligations herein, the parties
hereto do mutually agree as follows:

1. PURPOSE OF THIS AGREEMENT

The purpose of this Agreement for architectural services is for the design of a new Senior/Community
Center in Cerrillos, NM off of highway 14 hereto, if the Architect plans to use consultants or
subcontractors for this Project. The County will send the Architect a notice to proceed with the
assignment using the Authorization to Proceed form (Attachment 1).

s SCOPE OF WORK

A. The scope of services will consist of a design for new construction of a County
Senior/Community center. This project typically has limited budget and such design tasks
must be accomplished in the most cost effective manner possible with concise planning to
accommodate budget restraints.

B. Architectural services may include without limitation, the following:

1. Basic Services

Programming/Master plan Approvals
Schematic Design

Design Development

Construction Documents

Assistance in Bidding and Negotiations
Construction Administration

Project Closeout
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Part A to Agreement No. 2016-0168-PW IC

h. 11 Month Inspection Phase

2. Additional Services

a) Traffic Study (as required)

3. Consultant Services
a) Kitchen Design
b) Septic System Design

3. BASIS FOR COMPENSATION

The fee for basic services is based on a percentage of the Maximum Allowable Construction Cost
(MACC) of $1,375,000 as may be adjusted by building type, design complexity, and scope of
work. The MACC for the purpose of calculating the fee for basic services is not adjusted at the
time of construction contract award. If, at any time, the MACC and/or the percentage are changed
by amendment, the basic services fee shall be adjusted as appropriate. No fee adjustment shall be
made for phases already completed.

4. COMPENSATION, INVOICING, AND SET-OFF

A. In consideration of its obligations under this Agreement the Architect shall be
compensated as follows:

B. County shall pay to the Architect in full payment for services satisfactorily
performed and all costs and expenses shall be in accordance with Exhibit A
(Compensation and Schedule) and Attachment 2 (Architect’s Hourly Rate Fee).

) The total amount payable to the Architect under this Agreement, exclusive
of gross receipts tax, shall not exceed One Hundred Twenty Six
Thousand Dollars ($126,000.00). Any New Mexico Zross receipts tax

levied on the amounts payable under this Agreement shall be paid by the
County to the Architect;

2)  This amount is a maximum and not a guarantee that the work assigned to
be performed by Architect under this Agreement shall equal the amount
stated herein. The parties do not intend for the Architect to continue to
provide services without compensation when the total compensation
amount is reached. The County will notify the Architect when the services
provided under this Agreement reach the total compensation amount. In no
event will the Architect be paid for services provided in excess of the total
compensation amount without this Agreement being amended.
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Pant A o Agreement No. 201 6-0168-PWIIC

The Architect shall submit a written request for payment, on the form attached
hereto as Exhibit B (Architect Pay Request form), when payment is due under this
Agreement within each phase of services. Upon the County’s receipt of the written
request, the County shall issue a written certification of complete or partial
acceptance or rejection of the contractual items or services for which payment is
sought. The Architect acknowledges and agrees that the County may not make any
payment hereunder unless and until the County has issued a written certification
accepting the contractual items or services. Within 30 days of the issuance of a
written certification accepting the contractual items or services, the County shall
tender payment for the accepted items or services. In the event the County fails to
tender payment within 30 days of the written certification accepting the items or
services, the County shall pay late payment charges of one and one-half percent
(1.5%) per month, until the amount due is paid in full.

in the event the Architect breaches this Agreement, the County may, without
penalty, withhold any payments due the Architect for the purpose of set-off until
such time as the County determines the exact amount of damages it suffered as a
result of the breach.

Payment under the Agreement shall not foreclose the right of the County to recover
excessive or illegal payment.

The Architect shall submit, with its billings at the completion of an assigned project,
certification that payment has been made to all consuitants, suppliers, and others
for materials and services required by this Agreement.

No deductions or withholdings shall be made from the Architect’s compensation
on account of penalty, liquidated damages, or other sums withheld from payments
to Contractors, or on account of the cost of changes in the Work other than those
for which the Architect may be legally liable in accordance with this Agreement.

In the event the County receives Notice from any person, Consultant, Sub
consultant, or other third party, that the Architect has failed to pay such person(s)
for Work performed in accordance with Agreements, the Architect shall, at the
request of the County, and in no more than ten calendar days, provide all
documentation the County believes necessary to determine whether such payment
is due, or reasons for non-payment of disputed amounts. In the event the County
determines the claim to be valid and payment is due, or in the absence of
aforementioned documentation, the County may authorize direct payment of any
unpaid bills, withholding from the Architect’s unpaid compensation a sum of
money deemed reasonably sufficient to pay any and all such claims until
satisfactory documentation is furnished that all liabilities have been fully
discharged or reasons for non-payment of disputed amounts are provided by the
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In the event of termination or suspension of a project due to the fault of parties other

than the Architect, the Architect shall be compensated for services pertormed to the

date of termination.

5. BASIC SERVICES

The Architect shall perform protessional services including Basic architectural services including
landscaping architecture and interior architectural design services. The Architect shall represent
that all tasks will be performed in accordance with generally acceptable professional standards and
further represent that the advice and consultation provided shall be within the Architect’s authority
and capacity. The Architect shall comply with the regulations, laws, ordinances and requirements
of all levels of government applicable to any assigned project.

The services to be provided during each phase listed herein includes all consulting services
required by the Architect to provide the professional architectural services incidental to the design
and construction of a project. The intent of this Agreement is to design completely functional and
operational facilities within the identified scope of work and cost limitation.

The Architect’s Basic Services shall consist of the following:

A.

Programming Phase. This phase involves the collection of facts, identitying
concepts, analyzing the site and determining the proper operational needs of the
agency. Based on the data provided by the County and pursuant to consultation with
the County, the Architect shall prepare a document that defines the scope of the
project. The programming document shall reflect the limits of the maximum

allowable construction costs (MACC) and provide an estimated duration for
construction.

1)

3)

The Architect shall include in the program document the results of site

investigation and the field verification of any information provided by the
County,

The County shall work with the Architect to ensure that the information
required by the County is made available to the Architect. This information

and other requests concerning organization of functions shall be provided
in the form of a written memorandum.

The County shall schedule a meeting between the Architect and the
County’s Department representative to define the relationship among all
parties. The Architect shall advise the County, in wrting, of any
information required which has not been provided by the County and/or

any conflicts between the established program requirements, and the
MACC.
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Pt A to Agreement No. 2016-0168-PWIIC

4)  The Architect shall obtain the approval of the County, in writing, of the
Program Phase before commencing work on the Schematic Design Phase.
The Architect shall provide written confirmation, to be transmitted with the
Program Document to the County, that the Architect has visited the site,
familiarized itself with the local conditions under which the work is to be
performed, correlated its observations with current code requirements and
life safety needs, and has a clear understanding of existing conditions for a
project.

Schematic Phase. Upon completion of the Programming Phase the Architect shall
produce studies consisting of drawings and other documents necessary to illustrate
the general planning concepts, probable architectural, engineering, and building
systems, materials and preliminary alternatives, a breakdown of the budget on
current area, volume, or other unit costs, and the approximate dimensions of the
programmed areas. The number of iterations of such studies produced shall be
sufficient to accomplish and demonstrate a design concept for a project that is
satisfactory to the County. The Architect shall incorporate in the Schematic
Design Drawings and documents the provisions of Green Building Standards and
current State-adopted Building Code and current ASHRAE 90.1 are incorporated
herein by reference. Where applicable, the provisions of these documents shall
apply. The Architect shall brief, and obtain the written approval from the County
for the Schematic Design Drawing and documents. This review and approval shall
include the life cycle costs. The Architect shall obtain the written approval of the
County of one of the proposed design schemes, as modified by any comment
during review, before commencing work on the Design Development Phase.

1) The Architect shall provide a feasibility report as part of this phase on the
energy sources other than fossil fuels for the heating and air conditioning
of the proposed building, if applicable.

2)  The Architect shall request site survey data from the County.

3)  The responsibility for bringing a project within the MACC and corapliance
with construction directives remains with the Architect. Should the
Architect at any time conciude that the budget and the scope of the work to
be accomplished are incompatible. the County shall be notified
immediately in writing, with proposed reccommendations to reconcile the
incompatibility.

Design Development Phase. Upon completion of the Schematic Phase, the Architect
shall prepare the Design Development Documents consisting of drawings, outline
specifications, and other documents to fix and describe the size and character of the
entire project as to civil, structural, mechanical, plumbing, and clectrical systems
materials and such other design essentials as may be appropriate.
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Past A to Agrecment No. 2016-0168-PW. IC

Additionally, these documents shall identify design features, program modifications,
the probable Project Schedule, equipment installed in a project or tumishings
required, and a statement that identifies the need for any additional data, surveys, or
tests. The Architect shall provide sufficient, alternative design solutions on major
design features to allow the County to ascertain that the recommended design
achieves practical programmatic and economic solutions, within the limitations of the
authorized program, schedule, and budget; include staffing and occupancy
considerations provided by the County. The Architect shall acquire the approval, in
writing, of the County of all documents associated with the Design Development
Phase before commencing work on the Construction Documents Phase,

1) The Architect shall submit to the County for review and written approval a
refined statement of Probable Construction Cost at the completion of the
Design Development Phase. Should the Architect conclude, at any time,
that the budget and the scope of work to be accomplished are incompatible;
the County shall be notified immediately in writing, with proposed
recommendations to reconcile the incompatibility.

2)  Should the County initiate or require a material change trom the approved
Design Development Documents and there is no fault or responsibility of
the Architect related to the County’s initiation or requirement of the
change, the Architect’s efforts implementing said change(s) shall be
compensated as an Additional Service and the schedule of delivery of the
Architect’s services shall be equitably adjusted if/as appropriate.

Construction Document Phase. Upon the completion of the Design Development
Phase, the Architect shall prepare and complete the Construction Documents based
upon information contained in the Design Development drawings and other
documents approved by the County. These Construction Documents shall provide
the detailed requirements for the construction of an entire project,

1)  The Construction Documents shall include written and graphic elements
indicating contracting requirements, specifications and contract drawings.
If Architect is to provide professional design services, layouts of equipment
or certifications related to systems, materials or equipment that are not
included in these Construction Documents, the Architect shall clearly
define and identify such services and specify all performance and design
criteria that such services must satisfy within the Construction Documents.
The County or the Architect shall not be responsible for the adequacy of

the performance or design criteria specified by the Architect and required
by the Construction Documents.

2)  Inpreparing the Construction Document, the Architect shall. as directed by
the County, prepare the necessary bidding information, bidding forms,
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and the project manual, which shall include the Conditions of the Contract
for Construction (general, supplementary, and other conditions of the
contract), and the Standard Form of Agreement between County and
Contractor. The Architect shall incorporate in the Invitation for Bid (IFB)
documents the provisions for Index to Bidding as provided as Exhibit H.

The IFB shali be prepared by the Architect as directed by the County, and
shall include the bid date, location and time, which shall be prepared by the
County and Architect and submitted to the County’s Purchasing Division
during the Bidding Phase. The Architect shall assist the County in filing
the required documents for the approval of any govermmental or other
authorities having jurisdiction over a project assignment.

Construction Drawings: [n addition to the electronic CAD files, PDF files
and related electronic documents, the Architect shall provide three (3) full
drawing sets to the County. Hand-drawn drawings, when approved in
advance by the County, shall be prepared non-glossy polyester film 3-ml
thickness minimum. Standard sheet sizes may be architectural sizes 247 x
36" or 30" x 427,

Electronic Data: The County requires that final Construction Documents
and Specitications are prepared using computer technology in the formats
prescribed in paragraph 12 (Software Requirements).

Only materials and systems available at the time of this Agreement or
rcasonably believed to become available prior to the expiration of the
Construction Contract shall be specified in the Contract Documents. The
Bidding or RFP Documents shall include a list of those items (ur calepories
of items) for which shop drawings or submittals are required.

The Architect shall furnish Bidding Documents to the County bearing the
approval of the following:

4 N.M. Construction Industries Division, Regulation and Licensing
Department,

b. Santa Fe County Technical Review Division,

¢. If applicable: Occupational Health and Safety Burcau:
Environmental Protection Division; Environment Department,

d. If applicable: Health Facility Licensing and Certification Bureau;

Health Improvement Division; Department of Health,

[f applicable: N.M. Environment Department; N.M. Enecrgy,

Minerals and N.M. Natural Resources Department and N.M.

Department of Information Technology and Infrastructure Voice

&
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Radio (IVR).

The Architect shall provide a signature-approval block on the front sheet
of the drawings and specifications for the following and obtain signatures
of the following:

a. Santa Fe County,

b. Utility companies (as appropriate),

c. Design Professional Certification: Project meets as a minimum —
current ASHRAE 90.1 requirements,

d. Department of Information Technology, [VR (as appropriate).

Project Wage Determination: The Architect shall, as directed by the
County, request from the State of New Mexico Labor and Industrial
Division, Workforce Solutions a minimum wage rate determination for the
Project pursuant to Section 13-1-11, NMSA 1978. The Architect shall
provide the Division a description of the project, as estimate of construction
cost, an approximate bid or proposal opening date, and any other pertinent
information required by the Labor and Industrial Division. The Architect
shall include a wage rate determination in the Bidding or RFP Documents.
Federally funded projects will required both state and federal wage rates.

Upon completion of the Construction Documents, the Architect shall brief
the County on the Bidding Documents, specifically addressing previous
County concerns and requirements, At this briefing, the Architect shall
turnish the County a final and detailed statement of Probable Construction
Cost, including an updated Project Schedule. The Architect shall pay any

fees incurred in the preparation of the detailed cost estimate provided by
the Architect.

The responsibility of bringing a project within the MACC and compliance
with construction directives remains with the Architect. Should the
Architect at any time conclude that the budget and :he scope of work to be
accomplished are incompatible; the County shall be notified immediately
in writing, with proposed recommendations to reconcile same.

The Architect shall return all original documents and drawings provided by
the County to the County upon the County’s request, but in no case later
than when the Construction Documents Phase has been completed.
Payment for the Construction Documents Phase will not be made to the
Architect until the County has received said documents and drawings.

The Architect shall acquire the approval, in writing, of the County of all
documents, and any and all bid alternates, associated with the Construction
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Pan A to Agreement No. 2016-0168-PW/IC

Documents Phase before commencing work on the Bidding Phase.

Bidding and Negotiation Phase. The Architect, following the County’s written

approval of the Bidding Documents, shall assist the County in obtaining bids and
in awarding and preparing contracts for construction, as directed by the County.
The finalized Invitation for Bid for Construction shall be prepared by the County
and forwarded to the Architect for bidding purposes and the County shall issue a
purchase order authorizing the advertisement for a project.

1)

4

6}

N

The Architect shall provide sets of Bidding Documents as required to the
County, and sets as appropriate to all Bidders requesting documents for
bidding purposes. Prime bidders shall be defined as General Contractors,
who will be allowed no more than three sets; major subcontractors as listed
in the form, or other suppliers.

The Architect shall, as directed by the County, provide an additional
number of documents to be placed in plan rooms as well as in the
Architect’s office for review by prospective Bidders.

The Architect shall also make sets available to other prospective parties as
requested. The Architect may charge the cost of reproduction to the party
requesting the documents.

The Architect shall clarify and answer any questions about the Bidding
Documents, as directed by the County, during the bidding process and shall
issue Addenda as required to all Bidders, and the County.

All Addenda, including all revised drawings and sections, must be
approved by the County prior to distribution. The Architect shall allow
sufficient time for County to review and accept each addendum.

The Aichitect shall provide assistance to the County to identity the
apparent successful bidder(s) and shall provide written recommendation to
accept or reject the bids.

‘The Architect shall not discuss with bidders, news media, ctc., any
presumption of award until the award is decided by the County.

Construction  Phase-Administration of the Construction _Contract. The

Construction Phase will commence with the award of the contract for construction
and continue until the eleven month inspection and report is submitted by the
contractor and approved by the County.
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The Architect shall provide administration of the construction contract as
required and defined in the Conditions of the Contract for Construction.
The extent of the Architect’s duties and responsibilities and the limitations

of its authority thereunder shall not be modified without the County’s
written consent.

The Architect shall be the representative of the County during the
Construction Phase and shall advise and consult with the County.
Instructions to the Contractor shall be forwarded only through the
Architect. The Architect shall have authority to act on behalf of the County

only to the extent provided in the Contract Documents and any
amendments thereto.

The Architect shall at all times have access to the Work, whether it is in
preparation or progress.

The Architect shall submit to the County, for approval, a list of critical
inspection points based upon the construction schedule furnished by the
Contractor. The Architect shall make periodic visits to the site at such
times as appropriate during the progress of the Work for the purposes of
notifying the County on the progress and condition of the Work and
adequately represent the County. Additionally, the Architect shall
familiarize itself with the progress and quality of the Work and determine
if the Work is proceeding substantially in accordance with the Contract
Documents. On the basis of on-site observations, the Architect shall
endeavor to guard the County against defects and deficiencies in the
construction. Should the Architect determine that any portion of the Work
varies from the requirements of the Contract Documents, the Architect
shall immediately notify the Contractor and the County of the nature of the
work required to correct such non-compliance.

The Architect shall provide a minimum of weekly on-site observation
during the constructicn phase in an attempt to guard the County against
defects and deficiencies in the construction, in addition to critical
inspections and other reviews and evaluations required by the progress of
the Work. The results of all on-site observations shall be documented in

field reports submitted to the County within seven days of each such site
visit.

The Architect shall not have control or charge of and shall not be
responsible for construction means, methods, techniques, sequences, or
procedures, or for safety precautions and programs in connection with the
Work, for acts or omissions of the Contractor, subcontractors, or any other
persons pertorming any of the Work, or for the failure of any of them to
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carry out the Work in accordance with the Contract Documents.

The Architect shall determine, certify, and make recommendations to the
County for payment for the amounts owing to the Contractor subject to the
County’s approval, based on observations at the site and evaluations of the
Contractor’s Applications for Payment. The Architect shall issue
Certificates for Payment in such approved amounts as provided in the
Contract Documents.

The issuance of a Certificate and recommendation for payment shall
constitute representation by the Architect to the County, based on the
Architect’s observations at the site as provided in subparagraph 4) above
and on the data comprising the Contractor’s Application for Payment, that
the Work has progressed to the point indicated; that the quality of the Work
is substantially in accordance with the Contract Documents (subject to an
cvaluation of the Work for conformance with the Contract Documents upon
Substantial Completion, to the results of any subsequent tests required by
or performed under the Contract Documents, to minor deviations from the
Contract Documents correctable prior to completion, and to any specific
gualifications state in the Certificate for Payment}; and that the Contractor
is entitled to payment in the amount certified. However, the issuance ot a
Certificate for Payment shall not be a representation that the Architect has
made any examination to ascertain how and for what purpose the
Contractor has used the money paid on account of the Contract Sum.

The Architect shall render interpretations of the documents neccssary for
the proper execution or progress of the Work with reasonable promptness
on written request of either the County or the Contractor, and shall render
written decisions within a reasonable time on all claims, disputes, and other
matters in questions between the County and the Contractor relating to the
execution or progress of the Work or the interpretation of the Contract
Documents.

[nterpretations and decisions of the Architect shall be consistent with the
requirements and intent of the Contract Documents and shall be in written
or graphic form.

The Architeet’s decisions in matters relating to artistic ettect shall be final
if consistent with the requirements of the Contract Documents.

The Architect shall have authority to reject work that does not conform to
(he Contract Documents. Where rejected Work is not promptly corrected,
the Architect shall recommend to the County that the Work shall stop.
Whenever, in the Architect’s professional opinion, it is necessary or
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advisable for the implementation of the intent of the Contract Documents,
the Architect will have authority to require special inspection or testing of
the Work in accordance with the provisions of the Contract Documents,
whether or not such Work be then fabricated, installed, or completed.

The Architect shall review the Contractor’s submittals, such as shop
drawings, product data, and samples, but only for conformance with the
design concept of the Work and with the information given in the Contract

Documents; and, for each submittal, the Architect shall desi gnate in writing
that the Architect:

Takes no exception to this submiital

Rejects the submittal

Requires corrections as noted by the Architect
Requires revisions and resubmitted to the Architect
Requires the Contractor to submit the specified item
Approves as corrected

U e L

Such action shall be taken with reasonable promptness so as to cause no
delay. The Architect’s approval of a specific item shall not indicate
approval of an assembly of which the item is a component.

Necessary professional services or construction required to repair or
overcome problems caused by the Architect’s errors, omissions,
inadequacies, or changes not authorized by the County in the preparation
of the documents or design shall be the responsibility of the Architect or its
consultants, without additional cost to the County.

All Change Orders, defined in the Conditions of the Contract for
Construction, shall be prepared by the Architect. Such Change Orders shall
not become effective or binding on the County or Contractor until signed
by the County and others whose signatures are required therein. Attached
in Exhibit G and incorporated into this Agreement by reference is a copy
of the Change Order form. Using this form, the Change Order shall be
initiated by the party requesting a change. Approval in writing by the
County of a completed Change Order modifies this Contract for
construction to the extent indicated. No Work that could reasonably be
expected to alter the contract price or materiaily alter the Project shall be
undertaken until the County has approved a completed Change Order that
outlines the desired change. Any deviation from the above described
Change Order process shall be considered a material breach of this
Contract. The County reserves the right to seek remedy from the Architect

for Change Orders made necessary due to the Architect’s errors and
omissions,
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Upon prior notice to the County, the Architect shall make observations to
Jetermine the Dates of Substantial Completion and Final Completion. The
Architect shall obtain and forward to the County for the County’s review
of written warranties and related documents required by the Contract
Documents and assembled by the Contractor. The Architect shall then
issue a final Certificate for Payment.

The extent of the duties, responsibilities, and limitations of authority of the
Architect as the County’s representative during construction shall not be
modified or extended without written consent of the County and the
Architect.

Should the Architect, its stafF, or its consultants direct the Contractor, or its
Subcontractors to undertake work for which additional compensation could
rcasonably be expected, and if such work is not:

a. An emergency endangering life and property

b. Required by the Contract Documents

¢. Required by approved Change Orders (signed by the Architect, the
County and the Contractor

Payment for such work, it accomplished without written authorization,
shall not be bomne by the County and shall constitute adequate grounds for
dismissal or other action against the Architect.

As part of the Architect’s Basic Services, the Architect shall modity the
original reproducible drawings and the Project Manual, delineating
recorded built conditions of the Project or record documents compiled from
the records of the Contractor and the Architect, showing all changes in the
Work. This set of Documents shali also include record documents showing
actual location of all Work.

Record Drawings: Record Drawings and documents are to be delivered to
the County within 30 days following Substantial Completion of a project
by the Architect. Record Drawings shall be produced by the Architect and
shall consist of a set of reproducibie drawing sheets, based on a Mylar
format, specifications on 8 %" x 11" paper and shall provide all the As-
Builts conditions documented by the Contractor for a project. The
Architect shall also provide to the County a set of PDF drawing files and
CAD drawing files formatted on CD-ROM with file format to follow the
standard utilized by the County at the time of this Agreement. The CD-
ROM files shall duplicate the conditions documented on the Mylar Record
Drawings. Further, the Architect shall deliver three scts of the operations
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Part A to Agreement No. 2016-0168-PW/IC

and maintenance manuals, hard copy and electronic, training videos,
written warranties and related documents.

Project Closeout. Upon receipt of written notice that construction is ready for final
inspection and work is found acceptable for final payment. The Architect shall

provide “as built” drawings in hard copy and electronic form following completion
of a project.

Ll Month Inspection Phase. The Architect shall submit to the County its
recommendations regarding the completion of all construction contracts. The
Architect shall obtain from the Contractor all releases, waivers of lien, guarantees,
warranties, maintenance data, bonds, and acknowledge receipt of the Contractor’s

record drawings. The Architect shall obtain and deliver to the County a signed receipt
for all materials turned over.

[} The Architect shall attend one design process analysis meeting to assess
implementation of sustainable design and construction requirements into
the project and review any lessons learned from the overall effort,

2)  The Architect shall, 11 months afier substantial completion of a project,
schedule a meeting between the Architect, Architect’s consultants and the
County to evaluate the building and its operations, inspect architectural
systems, and endeavor to discover defects in materials, equipment, and
workmanship and the project’s completion. The Architect shall provide a
written report of this activity to the County within seven calendar days.

The County, through the Architect, shall notify affected Contractor of any
corrective action noted in the report.

Attached as Exhibit C and incorporated into this Agreement by reference is a copy
of the Architect’s Basic Services Amendment form. This form shall be used if

there is any amendment to the Architect’s Basic Services as described above in this
on-call Agreement.

6. PROJECT REPRESENTATION BEYOND BASIC SERVICES

If the County and the Architect agree that more extensive representation for observation of the
Site than that described in subparagraph E.F.5 shall be provided, the Architect shall, upon written
authorization of the County, provide one or more Project Representatives to assist the Architect
in carrying out such responsibilities at the site.

A.

Subject to County’s approval, the Architect’s Project Representative shall be
sclected, employed, and directed by the Architect. The Architect shall be
compensated therefore as mutually agreed between the County and the Architect
as set forth in an approved amendment to this Agreement, which shall, in addition,
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describe the duties, responsibilities, and limitations of authority of such Project
Representative(s).

Through the observations ot such Project Representative(s), the Architect shall
provide further protection for the County against defects and deficiencies in the
Work to determine that the Work is carried out in conformance with the plans and
specifications; but the furnishing of such project representation shail not diminish
the rights, responsibilities, or obligations ot the Architect as described in this
Agreement.

The County reserves the right to designate a County Representative in lieu of the
Architect’s Project Representative to provide additional site representation for the
County beyond that provided by the Architect. If the County elects to provide a
County Representative in lieu of a Project Representative, this subsection shall not
diminish the rights, responsibilities, or obligations of the Architect established in
this Agreement. The County Representative’s duties and limits of authority shall
be established so as not to conflict with thosc of the Architect. The Architect shall
cooperate with the County Representative in the performance of its duties.

The County reserves the right to employ an independent cost consultant to provide
value and cost architectural or engineering services on the Project. If a cost
consultant is retained, an amendment to this Agreement will be required
identifying the duties and limits of authority of the cost consultant. The Architect
shall cooperate with the cost consultant in the performance of the cost consultant’s
duties.

7/ ADDITIONAL SERVICES

Additional Services of the Architect are services that are in addition to but not included in Basic
Services. provided that the Architect is not obligated to perform, furnish or incur such services as

a part of the A

rchitect’s Basic Services. These services may be identitied as part of the Architect’s

fee proposal and included with the lump sum fee as such. These services shall be provided when
authorized in advance in writing by the County, and they shall be paid for by the County a.
outlined below. Attached as Exhibit D and incorporated into this Agreement by reference is a
copy of the Architect’s Additional Services Amendment form. Additional Services may include.
but are not limited, to the following:

A.

B.

Providing financial feasibility or other special studies.

Providing planning surveys, site evaluations, environmental impact studies. or
comparative studies of prospective sites other than those services required under
Basic Services to provide a complete and operable facility.

Providing Services related to future facilities, systems, and equipment that are not
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intended to be constructed during the Construction Phase.

Making revisions in drawings, specifications, or other documents when such
revision are inconsistent with written approvals or instructions previously given
and are due to causes beyond the control or not the responsibility ot the Architect.
This does not apply to revisions necessary for final approval of Programming,
Schematic Design Studies, and Statement of Project Scope, and Design
Development Documents, or to revisions necessary to bring the Project within the
designated MACC. The Architect shall receive written authorization from the

County before commencing work on any change or alteration to the Contract
Documents.

Preparing drawings, specifications, and supporting data and providing other
services in connection with Change Orders, provided that the adjustment in the
Basic Compensation resulting from the adjusted Construction Cost is not for work
which should have been provided pursuant to Basic Services and provided that

such Change Orders are required because of causes not related to the actions or
responsibilities of the Architect,

Conducting investigations, surveys, valuations, inventories, or detailed appraisals
of existing facilities when such work is not covered by this Agreement.

Providing consultation concerning replacement of any Work damaged by fire or
other cause during construction and furnishing services as may be required in
connection with the replacement of such Work.

Providing tests, inspections, and reports required by law or the Contract
Documents, such as structural, mechanical, and chemical tests, tests for air and
water pollution, and tests for hazardous materials.

Providing all required work for design, selection, and preparation of contract
documents, and bidding for the procurement of furniture, fixtures, and related
equipment. Following installation of furniture, fixtures, and equipment, Architect
shall inspect the installation and prepare a list for items requiring correction, Upon
notification from the installer that all corrections have been made, Architect shall
again inspect the site to confirm that corrections were properly done and authorize
final payment of the furniture, fixtures and equipment.

Payments for additional services of the Architect shall be a negotiated lump sum,
excluding additional services of consultants.

Payments for additional services of consultants, including but not limited to the
additional structural, civil, landscape, interior design, mechanical, and electrical
services, shall be computed by applying a multiple not to exceed of 1.10 times the
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amounts billed to the Architect for such services. The Architect shall provide to
the County for approval, hourly rates for consuitants and its employees detailed by
protessional levels prior to incurring any liability for Additional Services. NM grt
will be added as a separate item in the pay request.

8. MEETINGS

The Architect shall be attendance at, and record minutes of, all meetings required by this
Agreement throughout the course of a project as set forth herein. The Architect shall initiate
additional meetings germane to the Agreement when authorized, in writing, to the County. The
Architect shall distribute copies of meeting minutes to participants and other interested parties as
directed by the County within seven calendar days. The Architect consultants shall attend each
meeting as appropriate or as requested by the County.

9. MONTHLY PROGRESS REPORTS

A. The Architect shall submit monthly progress reports of design/construction
activities to the County. Failure to submit monthly reports may result in delay to
the Architect’s progress payments. The report shall include:

1)  Activitics completed and items pending since last report,

2)  Projected progress,

3)  Comparison of schedule to actual progress, and

1)  Decisions or information required.

B. The Architect shall request from the County the following:

1) Information sufficient for the Architect to develop program criteria
including the County's goals, objectives, and needs, and the organizational
chart of individuals, furnishings, and equip.nent for a project.

7} To the extent practicable and reasonable, the Architect shall incorporate the
County's requests into the documents for construction: however, the
Architect is responsibie solely to the County for the types of material
incorporated into the construction, the size of the facilities constructed, and
to design within the MACC.

3) A list (by manufacturer and model number) of special equipment (other

than 110 volt, 60HZ, requiring less than 10 amps) that requires utility
services, including, but not limited to, telecommunication equipment such
as data transmission and computer lines that shall be designated by the
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County’s Information Technolegy Division.
10,  FURNISHINGS AND EQUIPMENT

The Architect shall provide dimensional, color finish, power, etc., information necessary to
specify any moveable furnishings and equipment not included in a project. Dimensional furniture
plans shall incorporate and coordinate the requirements for electrical, communications, and data
based on use and equipment, as well as the location of HVAC control devices and access panels.
The Architect shall be compensated with Additional Services for any design and specification
related to movable fumishings, fixtures and equipment requested by the County beyond that
described above, provided that the Architect is not obligated to perform, furnish or incur such
services as part of Basic Services.

[1. TELECOMMUNICATIONS EQUIPMENT

Telecommunications and/or radio equipment for County facilities generally fails under the
jurisdiction of the County’s Information Technology Division. The County will instruct the
Architect when and/or where outlets, conduits, wiring, etc., are to be included in the Project. The
Architect shall coordinate with utility companies and other agencies.

12.  SOFTWARE REQUIREMENTS

A. Drawing Formats. All CAD drawings shall be supplies in PDF format as well as
in DWG format and be readable by the County-supported CAD desktop software
(Autodesk AutoCAD). “Readable” means the ability to open a file without any

errors (such as proxy, font substitution, etc.) and with objects, layers, and other file
properties remaining intact.

B. Other formats. File formats for work processor documents, spreadsheet
documents, or slide presentations shall be those used by the Microsoft family of
otfice software such as Word, Excel, and PowerPoint. Contact the County for the
version. Macros may be included with these documents provided they are virus
free, their function is explainzd next to the Code, and they are not write protected.

C. Graphics shall be submitted in TIF, GIF, JPG, CALS or PDF file format
(compressed image formats only). This option is intended for photos, conceptual

sketches, etc.. and not to indicate that raster file drawings will be accepted in place
of AutoCAD DWG files.

D. Data file formats for projects that employ information contained in a database or
spreadsheet shall be those used by one of the following: Oracle, Microsoft Access,
Microsoft SQL, or Microsoft Excel. All linkages of non-graphical data with
graphic elements, relationships between database tables, and report format shall be
maintained. All database tables shall conform to the structure and field naming
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guidance provided by the County. The Architect shall conform database file
format preference with the County prior to issuance of database tiles.

E. File formats for project management documents shall be cither that used by
Microsoft Project or hard copy. Confirm file format with County. Save project
files with baseline.

| Deliverables integrating multiple file formats may be submitted as a PDF (version
4 or later) in addition to the base file structure. Examples include reports,
photographs, and manuals created by using a variety of software packages and file
formats. Confirm deliverable format preterence with the County.

G. Building Information Modeling (BIM). Projects and project teams are encouraged
to utilize 3D object model and other building information model technology and
software applications (including during project stages of planning, design,
construction, and handover to space management and facility operations and
maintenance). Outputs from these applications are acceptable as deliverables to
the County, provided that 2D output is also submitted that fully complies with all
provisions herein.

13. KEY PERSONNEL AND CONSULTANTS

The Architect’s key personnel and consultants designated for a project shall remain assigned for
the duration of a project. Any substitutions of the Architect’s key personnel and consultants
require written notification to the County and prior written consent of the County. The County
may require substitution of any personnel or consultants provided that the County has first notified
the Architect in writing and allowed a reasonable period for adjustments and/or corrections.

14. GEOTECHNICAL ENGINEERING

The Architect shall, during the Schematic Design Phase, submit to the County a statement of
necessary geotechnical or soils engineering services that will be required. If the Architect does
not believe the services of a Geoteclitical Engineer are required for a project, a written notice of
such shall be provided to the County stating same. Geotechnical engineering and any necessary
surveys shall be County-provided, as Additional Services or a reimbursable expense.

15. CIVIL ENGINEERING

‘The Architect shall, during the Schematic Design Phase. submit to the County a statement ot need
and extent of civil engineering required for the project to protect new and existing structures on
or around the site from adverse conditions. Extensive civil engineering, or civil engineering work
outside of the immediate site proposed for a project, shall be Additional Services or a reimbursable
expense.
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16. STANDARD OF CARE

The Architect represents that its officers, agents, employees and consulting professionals and
subcontractor possess the experience, knowledge, and character necessary to qualify them
individually for the services to be performed by them under this Agreement. All services shall be
performed in accordance with the standards of their respective profession. Such affirmation by
consultants, sub consultants, subcontractors, joint ventures, and agents shall not be construed as a
diminution of the Architect’s liability and responsibilities to the County.

17. APPLICATION OF PROFESSIONAL SEALS

Final technical reports and all bidding documents shall contain a legible seal, signature, date and
license expiration date of the design professional responsible for the document or under whose
supervision the document was prepared. For project manuals and technical reports the seal shall
be provided by the design professional responsible for the overall coordination of a project. If
more than one design professional has responsibility for portions of the work, additional seals

may be provided on the cover, or on a separate signature sheet immediately following the table of
contents.

18. REVIEW PROCESS

The Architect shall submit documents for review as required by the Agreement. The Architect
shall provide five sets of review documents to the County for each review. Following the reviews,

the Architect shall respond to the County’s Project Manager in writing to all review comments
and questions within 14 calendar days.

19. SITE

The physical location on which a project is built, including all land acquired for a project or
associated with a project, including surface drainage, wells, transmission lines, easements, ri ghts-

of-ways, roadway and existing facilities that may be directly or in directly affected by a project or
that might atfect a project.

20. TIME

The Architect shall perform Basic and Additional Services as expeditiously as is consistent with
professional skill and care and the orderly progress of the Work. The Architect shall submit, for
the County’s approval and as part of this Agreement, a Schedule of Performance of the Architect’s
services and shall include allowances for periods of time required for the County’s review and
approval of submissions and for approvals of authorities having jurisdiction over a project. This
schedule, when approved by the County, shall not, except for reasonable cause not within the
control of the Architect, be exceeded by the Architect, Failure of the Architect to perform within
a schedule except through authorized extensions shall constitute a basis for termination and/or
withholding of payment until schedule compliance is achieved by the Architect,
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REIMBURSABLES

Reimbursable expenses are those in addition to Basic Services compensation and are the actual,
incidental expenditures made by the Architect or its employees in the interest of a project. The
Architect shall incur no expenses for which the Architect is entitled reimbursement until the County
gives written upproval. Reimbursable expenses shall include, but not limited to, the following:

=]
(O]
.

A.

Expenses of transportation when traveling in connection with a project. Such
expenses are limited to per diem and mileage rates are set forth in the Per Diem and
Mileage Act, Section 10-8-1 to 10-8-8, NMSA 1978 and DFA Rule 95-1 as amended,
except that the County shall authorize such travel in advance.

Expenses of fees paid for securing approvals of authorities having jurisdiction over a
project.

The Architect shall charge Bidders or Offerors a deposit fee equal to the full cost of
reproduction of drawings, specifications, and other documents required by the County
to solicit bids or proposals and execute the Construction Contract. This fee shall be
completely refunded if the documents are returned in usable condition within the time
frame specified in the Invitation for Bid or Request for Proposals. All forfeited fees
shall be returned to the County.

Construction documents and specifications will be printed by the lowest quote
received from print rooms specified by the County. All reproduction required must be
approved in writing by the County prior to request. This expense shall be paid by the
County for the initial Bidding and by the Architect for subsequent Biddings. All other
reproductions as may be required for the County’s review or for the office use of the
Architect and the Architect’s consultants shall be provided as part of the Architect’s
Basic Compensation.

Reimbursable expenses, if allowed by this Agreement, shall be compensated at direct
cost not to exceed the reimbursable amounts as indicated in Exhibit A of this
Agreement, unless otherwise modified by written amendment.

OWNER’S RESPONSIBILITES

The County may designate, in writing, a representative authorized to act in its behalf,
however, authority for final approval of the Project Phase Documents, the Contract
Documents, or any Change Order is retained by the County. The County shall
examine documents submitted by the Architect and shall render decisions promptly
to avoid unreasonable delay in the progress of the Architect’s services.
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The County may designate a Project Manager for the project who shall be the
County’s primary representative in the administration of this Agreement. The
Architect will report to the County’s Project Manager. All correspondence from the
Architect shall be communicated to the Project Manager.

The County shall ensure review in writing of each project phase and shall notify the
Architect of the accord.

The County shall furnish a legal description and certified land survey of the site,
giving, as applicable grades and lines of streets, alleys, pavements, and adjoining
property; rights-of-ways, restrictions, easements, encroachments, zoning, deed
restrictions, boundaries, and contours of the site; locations, dimensions, and complete
data pertaining to existing buildings, other improvements, and trees, and full
information concerning available service and utility lines both public and private,
above and below grade, including inverts and depths.

When documents and drawings provided under the above subparagraph are furnished
to the Architect, payment of the Construction Document Phase will not be made to
the Architect until the County has received all said documents and drawings.

The County reserves the right not to provide certain project-related documents or
drawings to the Architect at the County’s discretion.

If the County observes or otherwise becomes aware of any fault or defect in a Project
or nonconformance with the Contract Documents, prompt written notice thereof shall
be given by the County to the Architect.

The County shall fumnish required information and services and shall render approvals

and decisions as expeditiously as necessary for the orderly progress of the Architect’s
services and of the Work.

RESPONSIBILITY FOR CONSTRUCTION COST

When the detailed statement of probable construction cost required by subparagraph

5.D.11 or an evaluation prepared by the Architect indicates that a project exceeds the
MACC, the provisions outlined below shall apply:

1) Evaluations of the County’s project budget, statements of probable
construction cost, and detailed estimates of construction cost prepared by the
Architect represents the Architect’s best judgment as a design professional
familiar with the construction industry. It is recognized, however, that the
Architect does not have control over the cost of labor, materials, or equipment;
over the Contractor’s methods of determining bid prices: or over competitive
bidding, market, or negotiating conditions. Accordingly, the Architect cannot
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and does not warrant or represent that bids or negotiated prices will not vary
from the a project budget proposed, established, or approved by the County,
or from any Statement of Probable Construction Cost or other cost estimate or
evaluation prepared by the Architect.

The MACC may be adjusted by the County at the completion of the
Programming Phase, and the design fees shall be modified. The MACC, at
the start of the Schematic Design Phase, may only be adjusted based upon
modifications to the Scope of Work approved in advance by the County. The
Architect shall notify the County in writing at any time the estimated cost of
construction is expected to exceed the MACC. The Architect’s written
notification shall include a detailed explanation and shall provide suggestions
for reducing the estimated cost so that it does not exceed the MACC. The
County agrees to cooperate with the Architect and permit reasonable und
necessary revisions or reductions to the scope of a project. The Architect
agrees to revise the drawings and specifications as necessary at no additional
expense to the County, if so requested by the County, in order to bring the
estimated cost within the MACC.

‘The MACC is established, as a condition of this Agreement, as a fixed limit
of Construction Cost tor design and bidding purposes. The Architect shall be
permitted to determine what materials, equipment, component systems, and
types of construction are to be included in the Bidding or Proposal Documents
to bring Construction Cost within the MACC. With the written consent ot the
County, the Architect may also include in the Bidding or Proposal Document
cither additive or deductive alternate bids or proposals to adjust the
Construction Cost to the fixed limit.

[f bidding or negotiations with potential Contractors have not commenced
within two months after the Architect submits Bidding or Proposal Documents
to the County, the project budget and/or MACC shall be adjusted to reflect
any change in the general level of prices in the construction industry between
the date of submission of the Bidding or Proposal Documents to the County
and the date on which proposals are sought.

The MACC. therefore, is established as a condition of this Agreement. When
it is exceeded by the lowest bona fide bid, the County may:

a. Give written approval of an increase on the MACC, or
b. Authorize re-bidding ot a project within a reasonable time, and

¢. Cooperate with the Architect in revising the project scope and, as
required, to reduce the Probable Construction Costs.
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If the County elects to reduce the Probable Construction Cost, the County shall cooperate
with the Architect in revising the quality and scope of a project; and the Architect, without
additional charge for services or re-printing of the Drawings and Specifications shall modify
the Drawings and Specifications as necessary to bring the Construction Cost within the

MACC. The Architect shall then assist the County through the Bidding process (see
Subparagraph 5.E).

24,  ARCHITECT’S RECORDS AND AUDIT

A.

Records of expenses by the Architect and its consultants pertaining to all services
under this Agreement shail be kept on the basis of generally accepted accounting

principles and shall be available at mutually convenient times to the County or the
County’s authorized representative.

The County shall have the right to audit all such records and billings both before and

after payment. Payment under this Agreement shall not foreclose the right of the
County to recover excessive or illegal payments.

Records of expenses shall be kept by the Architect and its consultants and shal be
available to the County until all applicable statutes of limitation have run, and this

provision shall survive and continue beyond the termination of other terms of this
Agreement.

These records shall be subject to inspection by the County and shall be maintained for
inspection for a period of three years. Billings may be audited both before and after
payment; and payment by the County under this Agreement and shall not foreclose
the right of the County to recover excessive or illegal payments,

25.  OWNERSHIP AND USE OF DOCUMENTS

A.

Original construction document drawings, designs, specifications, notes, project
manuals, and/or related documents and other work developed in the performance of
this Agreement by the Architect shall become the sole property of the County whether
the project for which they are made is constructed or not, pursuant to Section 13-1-
123, NMSA 1978. The County shall keep these documents on file. The Architect

may maintain a complete reproducible set of any and all record documents developed
under this Agreement.

All documents, including drawings and specifications prepared by the Architect
pursuant to this Agreement are instruments of service in respect to a project. The
Architect shall not be liable should the County use the documents, in whole or in part,
in the future when the Architect’s services are not retained.
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C. The original drawings may be marked by the County or the Architect to designate any
restrictions of use of these documents.

D. Copyright: No reports, maps, or other documents produced in whole or in part under
this Agreement shall be the subject of an application for copyright by or on behaif of
the Architect.

MAINTENANCE

Ease of maintenance and the ability to repair major items of installed equipment by replacement are
essential to all projects. To ensure that these services can be adequately performed after a project is
accepted by the County, the Architect shall:

27.

A

In all relevant Contract Documents, design and provide for all major installed
equipment in the project, including but not limited to, removal, access. maintenance.
and storage space needs. In addition. all installed equipment systems shall be
appropriately identified and labeled to describe the capacitics, flows, and other
pertinent information related to their maintenance and safe operation;

Specity only cquipment that can be readily maintained by the County or other
qualified commercial repairman;

Provide Construction Documents that accurately depict the installation of all major
items of installed equipment and which provide reasonable detail on all other major
systems to be installed;

At the completion of the Schematic, Design Development, and Construction
Documents Phases, brief the County on the rationale for the selection of the major
mechanical and electrical systems to be specitied in the Contract Documents. together
with the probable life-cycle costs.

EXHIBITS

All exhibits, attachments, riders and addenda referred to in this Agreement, including but not limited
to, the exhibits referred to in this Agreement, as well as those listed below, are hereby incorporated
into this Agreement by reference and made a part hereof as thought set forth in full in this Agreement
to the extent they are consistent with its conditions and terms.

Exhibit A Compensation and Schedule
Exhibit B Architect’s Pay Request
Exhibit C Amendment for Basic Services
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Exhibit D Amendment for Additional Services

Exhibit E Listing of Consultants

Exhibit F Amendment for Consultant Additional Services
Exhibit G Construction Change Order

Exhibit H Bidding Index

28. ATTACHMENTS LIST
Attachment 1 Authorization to Proceed

Attachment 2 Architect’s Hourly Rate Fee Schedule

IN WITNESS WHEREQF, the parties have duly executed this Agreement as of the date first
written above,

SANTA FE COUNTY:

[O- (o[t
Date

Kagherine Miller, Managgr
Santa Fe County

Approved as to Form

Solifnd D L yes 2l

Gregory S. Shaffer Date
Santa Fe County Attorney

Finance Department Approval

losaliel fpnclo — 9faz)ic

Carole H. Jaramiljo Date
Finance Department Director
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Y EDITION SFC and Architent Aseement Pant A of Twn Parts
PARL M 10 IIII"- AGREEMENT IS PART F AND INSEPARABLE FROM THIS AGRIEMENT
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Part A to Agreement No. 2016-0168-PW/IC

CONTRACTOR
Clzm—— /04_[6
Signature Dﬂlﬂr 1

&\Q?ﬂ'/hci_é‘(- ’._D'Z. JC

Print Name

@."Fﬁ,u__ w&wjﬁ»(\r);‘ﬂ\ih(_ y

Title

SANTAFE COUNTY
ADMINISTRATIVE SERV HCES DEPARPMENT
P RCHASING DIVISION
SO0 T PITRON SFC and Archtect Aureemient Part A ot Pwa Pits
PART I L0 TEIS AGRED MENT 1S PART OF AND INSFPAR ABLE FROAL THIS ALRETMENT
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COMPENSATION AND SCHEDULE

EXHIBIT A

Project Name: ~ Highway 14 Senior / Community Center
Project Number: RFP# 2016-0168-PW/IC

Project Location: Cerrillos, NM

xhibit A to Agreement No. 2016-0168-PW IC

BASIC SERVICES Date to be completed
Programming Phase 10% $10,300.00 4 Weeks
Schematic Phase 15% $15,450.00 5 Weeks
Design Development Phase 20% $20.600.00 6 Weeks
Construction Document Phase 25% $25,750,00 6 Weeks
Bidding and Negotiations Phase Ry $3.090.00 8 Weeks
Construction Phase 229 $22,660.00 TBD
Project Closeout kU $3,090.00 TBD

11 Month Inspection Phase 2% $2,060.00 TBD
Total Basic Services

Amount 100% $103.000.00
REIMBURSABLES

Printing Expenses £2.500.00

Travel Expenses $2.000.00

Meeting & Misc. Supplies $500.00

Total Reimbursable Amount (Not to exceed) $5,000.00

ADDITIONAL SERVICES

Traffic Study $3.000.00

Total Additional Services Amount $3.000.00
CONSULTANT SERVICES

Kitchen Design $12,000.00

Septic System Design $3,000,00

Tutal Consultant Services Amount $15.00000

TOTAL SERVICES AMOUNT $126,000

¥ Fees/expenses do not include NMGRT, currently at 8.3125% for City of Santa Fe
** Schedule duration given is for design time only and doesn’t include Owner review time. One week owner
review time at the end of each design phase is assumed in the attached project schedule.

SANTAFE COUNTY

MPAHNISTRATIVE SERVICES DEPARTMENT

PURC EEASING DIVISION

I EDITRON SFC and Aschitear Aereernem

IXIIBIT A






Architect:

EXHIBIT B

Exhibit B to Agreement No,

ARCHITECT’S PAY REQUEST FORM

Date:

Project Name:

Pay Request Statement No.

Project Number:
Project Location:

“-

Programiming Phase 5 % s s S
Schematic Phase S % 5 5 s
Design Development Phase s % S S s
Construction Document Phase s % ) S S
Bidding and Negotiation Phase s % S 5 S
Construction Phase S % S ] $
Project Closeout 5 % S ) S
11 Month Inspection Phase
Subtotal
CONTRACT CHANGES
REIMBURSABLE *

4 % 5 5 4
Type of Services

5 % 5 & 4
Type of Services

3 % 3 5 3
Type of Service

4 % 5 4 5
Subtotal
ADDITIONAL SERVICES **
Type of Service 5 % 3 5 5
Type of Service 5 % - 5 5
Type of Service 5 % 3 5 5
Subtotal S % 5 S 5
Total ] % 5 S 5

SANTA FEUOQUNTY

ADMINISTRATIVE SERVICES DEPARTMENT
PURCIASING DY ISION
ZHAEDITION SFC and Archilect Agreersent

FXHIBT






Exhibit C Amendment to Agreement No 2016-0168-PWIC

EXHIBIT C

AMENDMENT TO AGREEMENT
BETWEEN SANTA FE COUNTY AND
FOR PROFESSIONAL ARCHITECTURAL BASIC SERVICES

In accordance with Part A Paragraph 5 Architect’s BASIC SERVICES and Part B.
Paragraph 1, SCOPE OF WORK, where applicable, to the Agreement Between the County
and Architect, the Architect is authorized to provide the following Basic Services (scope
of work and maximum compensation).

PROJECT NAME:

PROJECT NUMBER:

PROJECT LOCATION:

LIST SERVICES:

e

Justification for Basic Services (Required):

Basic Services Compensation Amount $0.00
Reimbursable Amount (It Applicable) $0.00
Additional Services Amount $0.00
Consultation Services Amount (If Applicable) $0.00
Total $0.00

SANTA FE COUNTY
ADARINISTRATIVE SERVICES DFPARTMENT
PURCHASING IMVISION
JEEE FINTION SFC and Archiest Acteement
NHIBIFC



Exiubit C Amendment to Agreemnent No 2016-0168-PWIC

SIGNATURE PAGE

SANTA FE COUNTY

Date:

Katherine Miller
Santa Fe County Manager

Approved as to torm

Date:

Gregory S. Shaffer
Santa Fe County Attorney

Finance Depariment

Date:

Carole H. Jaramillo
Finance Director

ARCHITECT

Date:

Signature

Print Name

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
IURCELASING DI [ION
% DD SO il Akt dacement
(AT



Exhibit D Amendment 1o Agrectnent No, 2016-40165-PW/IC

EXHIBIT D

AMENDMENT TO AGREEMENT
BETWEEN SANTA FE COUNTY AND Autotroph Inc.
FOR PROFESSIONAL ARCHITECTURAL ADDITIONAL SERVICES

[n accordance with Part A Paragraph 7 Architect’s ADDITIONAL SERVICES and Part B.
Paragraph 1, SCOPE OF WORK, where applicable, to the Agreement Between the County
and Architect, the Architect is authorized to provide the following Additional Services
(scope of work and maximum compensation).

PROJECT NAME:

PROJECT NUMBER:

PROJECT LOCATION:

LIST SERVICES:

e

Justification for Basic Services (Required):

Basic Services Compensation Amount $0.00
Reimbursable Amount (If Applicable) $0.00
Additional Services Amount $0.00
Consultation Services Amount (If Applicable) $0.00
Total $0.00

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION
NS EDITHON SFC and Architeet Aereement
EXHIBITD



Fxluhit D Amendment to Agreement No. 2016-0168-PW/IC

SIGNATURE PAGE

SANTA FE COUNTY

Date:

Katherine Miller
Santa Fe County Manager

Approved as to form

Date:

Gregory S. Shaffer
Santa Fe County Attorney

Finance Department

Date:

Carole H. Jaramillo
Finance Director

ARCHITECT

Date;

Signature

Print Name

SANTA FE COUNTY
ADMINISTRATIVE SERV ICES DEPARIMENT
PURCIEASENG DIVISION
I FDITION SFC i Achatect Aereetient
LXHIBn



EXHIBT E Agreement No. 2016-0168-PW/IC

EXHIBITE

LISTING OF CONSULTANTS AND SUBCONTRACTORS

PROJECT NAME: HIGHWAY 14 SENIOR/COMMUNITY CENTER

PROJECT NO: #2016-0168-PW/IC

CIVIL;

Company Name: Anchor Engineering
Consultant Name: Martin Garcia
Address: 1035 S. Bosque Loop
Bosque Farms, NM 87068

Ph. No.: (505) 362-1530
Fax No.:

E-mail: martin@anchoreng.net

ELECTRICAL

Company Name: M&E Engineering, Inc.
Consultant Name: Kyle Garber

Address: 1222 Luisa St.

Suite B

Santa Fe, NM 87505

Ph. No.: (505) 983-2389
Fax No.:

E-mail: kyle@mneengineering.com

LANDSCAPING

Company Name: Surroundings Studio
Consultant Name: Sandra Donner
Address: 1600 Lena Street, #E3

Santa Fe, NM 87505

Ph, No.: (505) 982-3454
Fax No.:

E-mail: sandra@thesurroundings.com

ESTIMATING

Company Name: Accurate Estimating
Services LLC

Consultant Name: Jack O’Neil

Address: 8300 Carmel Ave.
Albuguerque, NM 87122

Ph. No.: {505) 821-3010
Fax No.: 505-291-0420
E-mail: jackoneillcpe@msn.com

STRUCTURAL

Company Name: Chavez Greives
Consulting Engineers

Consultant Name: George Bradley
Address: 4700 Lincoln Rd. NE
Suite 102

Albuquerque, NM 87109

Ph. No.: (505) 344-4080
Fax No.: (505) 343-8759
E-mail: GeorgeBradley(@cg-engrs.com

OTHER: Kitchen Consultant
Company Name: RDA Design Group
Consultant Name: Richard Dobbs
richard@rdadesigngroup.com
Address: 9445 Coors Blvd NW,
Albuquerque, NM 87114

Ph. No.: (800) 775-6673
Fax No.: (505) 898-3344
E-mail: richard(@rdadesigngroup.com

MECHANICAL

Company Name: M&E Engineering — See
Electrical Engineer above for info,
Consultant Name:

OTHER
Company Name:
Consultant Name:
Address:

SANTA FE COUNTY
AIMINISTRATIVE SERVICES DEPARTMENT
PURCHASING BHYISION
013 EDATHON SEC and Architeet Aercement
EXHINT E




EXHIBT E Agreement No. 201 6-0168-PW/IC

Address:

Ph. No.:
Ph. No.: Fax No.:
Fax No.: E-mail:
E-mail:

SANTA FECOUNTY
ADMINISTRA TIVE SERVIUES DEPARTMENT
FLURCILASENG I ISTON
ZTHERDITEON SFC amd Aschueet Acreetnent
EXHIBITE



Exhibit F Amendment 10 Agreement No. 2016-168-PW/IC

EXHIBITF

AMENDMENT TO AGREEMENT
BETWEEN SANTA FE COUNTY AND AUTOTROPH INC.
FOR CONSULTANT ADDITIONAL SERVICES

In accordance with Part B Paragraph 3 Architect’s ADDITIONAL SERVICES. where
applicable, to the Agreement Between the County and Architect. the Consultant is

authorized to provide the following Additional Services (scope of work and maximum
compensation).

PROJECT NAME:

PROJECT NUMBER:

PROJECT LOCATION:

LIST SERVICES:

AT G b

Justification for Basic Services (Required):

Basic Services Compensation Amount $0.00
Reimbursable Amount (1f Applicable) $0.00
Additional Services Amount $0.00
Consultation Services Amount (If Applicable) £0.00
Total $0.00

SANTA FE COUNTY
ADMINISTRATIVE SERVIC ES DEPARTMENT
I"M'RCHASING DIVISION
23 EDETION SFC aad Architect Agreement
EXHINT F



Ghibit F Amendment to Ageeement N 2016-168-PWIC

SIGNATURE PAGE

SANTA FE COUNTY

Date:

Katherine Miller
Santa Fe County Manager

Approved as to form

Date:

Gregory S. Shafter
Santa Fe County Attorney

Finance Department

Date:

Carole H. Jaramillo
Finance Director

ARCHITECT

Date:

Signature

Print Name

SANTA FECOLNTY
ADMINISTRATIVE SERVICES DEPARTMENT
LRCTIASING DEVISION
PV LA TN STC nd Archatect Aersenscng
FNEIBIE F



CHANGE ORDER

DISTRIBUTED TO: OWNER O

ARCHITECT O

Exhibit G to Agreement No, 2016-G168-PW! |C

EXHIBIT G
SANTA FE COUNTY

CONTRACTOR O FIELD O

SUBCONTRACTOR O OTHER O

PROJECT: CHANGE ORDER NUMBER;
CONTRACTOR;: DATE:
PROJECT NUMBER:
CONTRACT DATE:
CONTRACT FOR:
THIS CONTRACT IS CHANGED AS FOLLOWS:
# COST DESCRIPTION
|
2
3
4
5
The original contract sum: )
Net change by previous Change Orders: $
Contract Sum prior to this Change Oder: $
Contract Sum will be increased by this Change Order in the amount of: h
New Contract sum including this Change Order will be; $

The Contract Time will be increased by { ) days.
The date of Substantial Completion as of the date of this Change Order is:

GROSS RECEIPTS TAX (GRT) IS NOT ADDED TO THIS CHANGE ORDER

ACCEPTED BY:

OWNER - SANTA FE COUNTY

Date

Approved as to form:

Date
SANTA FECOUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
LRCHASING DIVISION
MY TTHTION SFC and Architeot Aereement
XTI e



Gregory S. ShalTer
Santa Fe County Atlorney

Finance Department

Carole H. Jaramillo
Finance Director

ARCHITECT

By:

Date:

Exhibit G 1o Agreement No. 2016401 68-PW IC

Date

CONTRACTOR

By:

Date:

SANTAFECOENTY
ADAINISTRA FIVE SERVICES DEPARTMENT
IUREC HASING DIV ISEON
WEEPITION SEC aml Archiect Avseement

IXHIBIT G



EXHIBIT H
INDEX TO BIDDING
TITLE
Invitation for Bid Advertisement
Definitions

INSTRUCTION TO BIDDERS

Location and Description of Work
Time and Place of Receiving and Opening Bids

Specifications

Contract Time

Copies of Bidding Documents
Bidder’s Representation

The Complete Contract Documents Contain the Following
Interpretations/Addenda

Preference in Procurement
Subcontractors, Suppliers and Others
Substitutions

Wage Rates/Registration with the Labor and Industrial Division
Bid Form

Bid Security

Power of Attorney

Qualifications of Bids

Submissions of Bids

Modification and Withdrawal of Bids
Gross Receipts Taxes

Consideration of Bids

Bid Upening Procedure

Bids to Remain Open

Award of Contract

Liquidated Damages

Preferences

License or Royalty Fees

Permits

Collusion

Quantities

Protest Procedure

SANTA FECOUNTY
ADMINISTRATIVE SERYIC ES DEPARTMENT
PURUHASING DIVISION
T FRITION SFC and Architet Aeicerment
LXHMIT I

Exhibit H to Agreement No. 201 6-0168-PW1C

PAGES
00 1000-1
00 2000-1-2

00-3000

00 3000-1
00 3000-1

00 3000-1
00 3000-1
00 3000-1
00 3000-2
00 3000-2
00 3000-2
00 3000-2
00 3000-4
00 3000-4
00 3000-4
00 3000-4
00 3000-5
00 3000-5
00 3000-5
00 3000-5
00 3000-6
00 3000-6
00 3000-6
00 3000-6
00 3000-7
00 3000-7
00 3000-7
00 3000-7
00 3000-7
00 3000-8
00 3000-8
00 3000-8



Exhibit H1o Agreement No, 2016-0168-PW IC

TITLE

Contractor’s Qualification Statement

Bond Requirements —Performance and Payment Bonds
Time of Delivery and Form ot Bonds

Warranty

Notice of Award

Identical Bids

Cancellation of Award

Notice to Proceed

Failure to Execute Contract

Insurance Requirements

Clarification of Non-Collusion Atfidavit of Subcontractor, and

Certification of Subcountractor Regarding Equal Employment Opportunity

Subcontractor Performance and Payment Bond
Operations and Maintenance Manuals

Notice

Sufficient Appropriations

Number of Bids Accepted

Double-Sided Documents

BID FORMS

Bid Proposal
Bid Form
Bid Sheet

CONTRACT FORMS, BONDS, AND CERTFICATES

Non-Collusion Affidavit of Prime Bidder

Non-Collusion Affidavit of Subcontractor

Certification of Non-Segregated Facilities

Certification of Bidder Regarding Equal Employment Opportunity
Certification of Subcontractor Regarding Equal Employment Opportunity
Bid Bond

Subcontractor Listing

APPENDICES
A. Acknowledgement of Receipt of Invitation for Bids Form
B. Campaign Contribution Disclosure Form
C. Resident Veterans Preference Certification

SANTA FE COUNTY
ADAHNISTRATIV E SERVICES DEPARTMENT
I'UHE HASENG THAVISION
PLE IO SFC sl Architet Aescoment

UNTIBETH

PAGES

00 3000-8
00 3000-8
00 3000-8
00 3000-9
)0 3000-9
00 3000-9
00 3000-9
00 3000-9
00 3000-9
00 3000-9

00 3000-9

00 3000-9

00 3000-10
00 3000-10
00 3000-10
00 3000-10
00 3000-10

00 40000

00 4000-1
00 4000-3
00 4000-5

00 50000

00 5000-1
00 5000-2
00 5000-4
00 5000-5
00 5000-6
00 5000-7
00 5000-8



Exlubit H to Agreement No. 2016-0168-PW. IC
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Part B to Agreement No., 2016-0168-PW IC

GENERAL TERMS AND CONDITIONS OF THE AGREEMENT
BETWEEN SANTA FE COUNTY
AND ARCHITECT
FOR PROFESSIONAL ARCHITECTURAL SERIVCES

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION

2013 EDITION, PART B of Two Parts

Changes, additions, deletions and/or any modifications other than those agreed upon execution of this contract, without
the written consent of Santa Fe County shall render this document null and void.

1. SCOPE OF WORK

Architect shall provide the services set forth in Part A Section 2 (Scope of Work) of this
Agreement

28 EFFECTIVE DATE AND TERM

This Agreement shall, upon due execution by all parties, become effective as of the date first
written in Part A and shall terminate upon the completion of the Project, for a total of no more than
four years, unless additional time is required for the Project the County will have the option to
extend the Agreement through completion, or unless earlier terminated pursuant to Section 4

(Termination) or Section 5 (Appropriations and Authorizations) of these General Terms and
Conditions.

3. ADDITIONAL SERVICES

A. The parties agree that all tasks set forth in Section 1, {Scope of Work) above and
Scction 5 (Basic Services) of Part A of the Agreement, shall be completed in full, to

the satistaction of the County, for the amount set forth in Section 4 (Compensation),
SANTA FE COUNTY
AOMINISTRATIVE SERY ICES DEPARTMENT
$URCIASENG DIVISION
T EDIFION SFC and Architect Agvcement Part Baf Two Pats
CART A LU ENS AGUREEMENT IS PARTOF ANDHNSEPARABLE FROMTINS PART B

]



4.

J.

Pait B o Agreement No. 2006-0168-PW/(C

Invoicing, and Set-Off) of Part A of this Agreement, and for no other cost, amount,
fce, or expense.

The County may from time-to-time request changes in the Scope of Work to be
performed hereunder or under a project assignment. Such changes, including any
increase or decrease in the amount of the Contractor’s compensation, which are
mutually agreed upon by and between the County and the Architect, shall be
incorporated in written amendments to this on-call Agrcement using the Exhibits C,
D or F amendment forms as applicable.

TERMINATION

Termination of Agreement for Cause. Either party may terminate this Agreement
based upon uny material breach of this Agreement by the other party. The non-
breaching party shall give the breaching party written notice of termination
specifying the grounds for the termination. The termination shall be effective 30
days from the breaching party’s receipt of the notice of termination, during which
{ime the breaching party shall have the right to cure the breach. If, however, the
breach cannot with due diligence be cured within 30 days, the breaching party shall
have a reasonable time to cure the breach, provided that, within 30 days of its
receipt of the written notice of termination. the breaching party began to cure the
breach and advised the non-breaching party in writing that it intended to cure.

Termination for Convenience of the County. The County may, in its discretion,
terminate this Agreement at any time for any reason by giving the Architect written
notice of termination. The notice shall specify the effective date of termination.
which shall not be less than 15 days from the Architect’s receipt of the notice. The
County shall pay the Architect for acceplable work, determined in accordance with
the specifications and standards set forth in this Agreement. performed before the
cffective date of termination but shall not be liable for any work or service
performed atter the effective date of termination.

Any termination of this on-call Agreement will terminate a project assignment made
under this on-call Agreement. In the event of termination, all finished or unfinished
documents, data, sketches, calculations, estimates, records, schedules. studies,
drawings, maps, models, photographs, reports, and such other information and data
accumulated in the performance of services under this Agreement, whether
complete or in progress, prepared by the Architect under this Agreement shall
become the County’s property, and the Architect shall be entitled to receive
compensation for actual work satisfactorily completed hereunder, including
reimbursable expenses authorized by the County which are then due.

A\PPRORIATIONS AND AUTHORIZATIONS

SANTA FE COUNTY
ADMINISTRANIVE SERY 1ICES DEPARTMENT
PURCHASENG DIV ISI0ON
1Y FDTION SEC and Archueet \ereement Pan B ot Fwo Parts
FARE A (6 TLIS AGREFMENT B PAR T OF AND INSEPARABLE FROM 1S PART B
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Part B lo Agreement No, 2016-0168-PW IC

This Agreement is contingent upon sufficient appropriations and authorizations being made for
performance of this Agreement by the Santa Fe Board of County Commissioners and/or, if state
funds are involved, the Legislature of the State of New Mexico. If sufficient appropniations and
authorizations are not made in this or future fiscal years, this Agreement shall terminate upon
written notice by the County to the Architect. Such termination shall be without penalty to the
County, and the County shall have no duty to reimburse the Architect for expenditures made in the
pertormance of this Agreement. The County is expressly not committed to expenditure of any
funds until such time as they are programmed, budgeted, encumbered, and approved for
expenditure by the County. The County’s decision as to whether sufficient appropriations and
authorizations have been made for the fulfillment of this Agreement shall be final and not subject
to challenge by the Architect in any way or forum, including a lawsuit.

6. INDEPENDENT CONTRACTOR, SUBCONTRACTING AND PERSONNEL

A. Independent Contractor. The Architect and its agents and employees are
independent contractors and are not employees or agents of the County.
Accordingly, the Architect and its agents and employees shall not accrue leave,
participate in retirement plans, insurance plans, or liability bonding, use County
vehicles, or participate in any other benefits afforded to employees of the County.
Except as may be expressly authorized elsewhere in this Agreement, the Architect

has no authority to bind, represent, or otherwise act on behalf of the County and
agrees not to purport to do so.

B. Subcontracting. The Architect shall not subcontract or delegate any portion of the
services to be performed under this Agreement without the advanced written
approval of the County. Any attempted subcontracting or delegating without the
County’s advanced written approval shall be null and void and without any legal
effect. The Architect shall use Exhibit E to indicate any subcontractors or
consultants to be used for a project assignment.

C. Personnel.

)  All work performed under this Agreement shall be perforaed by the
Architect or under its supervision.

2)  The Architect represents that it has, or will secure at its own expense, all
personnel required to discharge its obligations under this Agreement. Such
personnel (i) shall not be employees of or have any contractual relationships
with the County and (ii) shall be fully qualified and licensed or otherwise

authorized or permitted under federal, state, and local law to perform such
work.

75 ASSIGNMENT

SANTA FE COLNTY
ADBMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION
1Y EDETION SFC and Aschiten Awteanent Pt B ol Fwo Pasts
PART A T0 TINS AGREFMENT IS PART OF AND INSEPAR ARLE FROM THAS PART I
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Pant B 1o Agreement No. 2016401 68-PWIC

The Architect shall not assign or transter any interest in this Agreement or a project assignment or
assign any claims for money due or to become due under this Agreement without the advance
written approval of the County. Any attempted assignment or transter without County’s advance
written approval shall be null and void and without any legal effect.

8. RELEASE

Upon its receipt of all payments due under this Agreement, Architect releases County, its Elccted
Officials, officers, agents and employees from all liabilities, claims, and obligations whatsoever
arising from or under or relating to this Agreement.

9. CONFIDENTIALITY

Any contidential information provided to or developed by the Architect in the performance of this
Agreement shall be kept confidential and shall not be made available to any individual or
organization by the Architect without prior approval from the County.

10. PUBLICATION, REPRODUCTION, AND USE OF MATERIAL; COPYRIGHT

County has the unrestricted right to publish, disclose, distribute and otherwise use, in whole or in
part, any reports, data, or other material prepared under or pursuant to this Agrecment. To the
extent any material is copyrightable; the County shall own such copyright.

1. CONFLICT OF INTEREST

Architect represents that it has no and shall not require any interest, direct or indirect, that would
conflict in any manner or degree with the performance of its obligations under the Agreement.

12. NO ORAL MODIFICATIONS; WRITTEN AMENDMENTS REQUIRED

The Agreement may not be modified, altered. changed, or amended orally but, rather, only by an
instrument in writing executed by the parties hereto. The Architect specifically acknowledges and
agrees that the County shall not be responsible for any changes to Section 2 {Scope of Work), Part
A of the Agreement unless such changes are set forth in a duly executed written amendment to the
Agreement.

13. ENTIRE AGREEEMENT; INTEGRATION

The Agreement incorporates all the agreements, covenans, and understandings between the parties
hereto concerning the subject matter hereof, and all such agreements, covenants and understandings
have been merged into the written Agreement. No prior or contemporaneous agreement, covenant
or understandings verbal or otherwise, of the parties or their agents shall be valid or enforceable
unless embodied in the Agreement.

4. EXHIBITS AND ATTACHMENTS: INCORPORATION BY REFERENCE

SANTAFECOUNTY
ADMINISTRA [V E SERV I ES DEPARTMENT
M RCTIASING DIVISION
SV ERTIEN SFC aml Arckaest Aereement Part Raf Tai Pants
SART A O LIS AGREEMENT 18 PAR T OF AND INSEPARABLE IROM NS PART B
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Part B 1o Agreement No. 2016-0168-PW/IC

All exhibits, attachments, riders, and addenda referred to in the Agreement, including but not
limited to the Exhibits referred to in this Agreement, as listed in Paragraph 27 EXHIBITS and
Paragraph 28 ATTACHMENTS, in Part A of this Agreement, are hereby incorporated into this

Agreement by reference and made a part hereof as though set forth in full in this Agreement to the
extent they are consistent with its conditions and terms.

15. NOTICE OF PENALTIES

The Procurement Code, Section 13-1-28 through 13-1-199 NMSA 1978 imposes  civil and
criminal penalties for its violation. In addition, New Mexico criminal statutes impose felony
penalties for bribes, gratuities, and kickbacks.

16, EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE

A, Architect agrees to abide by all Federal, State, and local laws, ordinances, and rules
and regulations pertaining to equal opportunity and unlawtul discrimination.
Without in any way limiting the foregoing general obligation, Architect specifically
agrees not to discriminate against any person with regard to ernployment with
Architect or participation in any program or activity offered pursuant to this
Agreement on the grounds of race, age, religion, color, national origin, ancestry,

sex, physical or mental handicap, serious medical condition, spousal affiliation,
sexual orientation, or gender identity.

B. Architect acknowledges and agrees that failure to comply with this Section shall
constitute a material breach of the Agreement.

17.  COMPLIANCE WITH APPLICABLE LAW; CHOICE OF LAW

A. In performing its obligations hereunder, Architect shall comply with all applicable
laws, ordinances, and regulations.

B. This Agreement shall be construed in :ccordance with the substantive laws of the
State of New Mexico, without regard to its choice of law rules,

18.  RECORDS AND INSPECTIONS

A. To the extent their books and records relate to (i) their performance of the
Agreement or any subcontract entered into pursuant to it or (ii) cost or pricing data
(if any) set forth in the Agreement or that was required to be submitted to County as
part of the procurement process, Architect agrees to (i) maintain such books and
records during the term of the Agreement for a period of six years from the date of
final payment under the Agreement; (ii) allow County or its designee to audit such
books and records at reasonable times and upon reasenable notice: and (iii) to keep

SANTA FECOUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PLRUIIASENG DIVISION
S FDITHON SFC and Architeet Acrcement Part Baf Two Pars
PART A 1) THIS AGREEMENT IS PART OF AND INSEPARABE E FROM TUIS PART B
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Mant B to Agreement No. 2016-0168-PW/IC

such books and records in accordance with generally accepted accounting principles
(“GAAP”).

B. To the extent their books and records relate to (i) their performance of the
Agreement or any subcontract entered into pursuant to it or (ii) cost or pricing data
(if any) set forth in the Agreement or that was required to be submitted to County as
part of the procurement process, Architect also agrees to require any subcontractor
it may hire to perform its obligations under this Agreement to (i) maintain such
books and records during the term of the Agreement and for a period of six years
from the date of final payment under the subcontract:(ii) to allow county or its
designee to audit such books and records at reasonable times and upon reasonabie
not notice: and (iii) to keep such books and records in with GAAP.

19. INDEMNIFICATION

A. Architect shall indemnify and hold harmless County and its Elected Officials,
agents, and employees trom any losses, liabilities, damages, causes of action, costs
or expenses including attorney’s fees, attributable to bodily injury, sickness, disease,
or death, or to injury to persons or property including loss of use, caused directly or
indirectly by the negligent act or failure to act by Architect, or by Architect’s
officers, employees, consultants or anyone for whom the Architect is legally liable,
or Architect’s breach of any representation or warranty made herein.

B. Architect agrees that the County shall have the right to control and participate in the
defense of any such demand, suit, or cause of action concerning matters that relate
to the County and that such suit will not be settled without the County’s consent,
such consent not to be unreasonably withheld. If a contlict exists between the
intercsts of the County and the Architect in such demand, suil, ur cause of action.
the County may retain its own counsel to represent the County’s interest.

C. Architect’s obligations under this section shall not be limited by the provisions of
any insurance policy Architect is required to maintain under this Agreement.

20. SEVERABILITY

[f any term or condition of the Agreement shall be held invalid or non-enforceable by any court of
competent jurisdiction, the remainder of the Agreement shall not be atfected and shall be valid and
enforceable to the fullest extent of the law.

2. NOTICES

Any notice required to be given to cither party by the Agreement shall be in writing and shall be

delivered in person, by courier service or by U.S. mail, cither first class or certified, return receipt
requested, postage prepaid, as follows:

SANTAFECOUNTY
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Part B to Agreement No. 2016-0168-PW/ [C

To the County: Santa Fe County
Office of the County Attorney
102 Grant Avenue
Santa Fe, New Mexico 87501

To the Architect: Autotroph Inc,
Attn: Alexander Dzurec
422 Greg Avenue
Santa Fe, New Mexico 87501

22, ARCHITECT’S REPRESENTATIONS AND WARRANTIES

The Architect hereby represents and warrants that:

A. This Agreement has been duly authorized by the Architect, the person executing

this Agreement has authority to do so, and, once executed by the Architect, this
Agreement shall constitute a binding obligation of the Architect.

B. This Agreement and Architect’s obligations hereunder do not conflict with

Architect’s corporate agreement or any statement filed with the NM
Secretary of State on Architect’s behalf,

C. Architect is legally registered and licensed to operate as a business in New Mexico
and to do the work anticipated by this Agreement and shall maintain such

registration and licensure in good standing throughout the duration of the
Agreement.

23. LIMITATION OF LIABILITY

County’s liability to Architect for any breach of this Agreement by County shall be limited to direct
damages and shall not exceed the maximum amount of compensation specified in Section 4,
(Compensation and Invoicing) Part A, of the Agreement. In no event shall County be liable to

Architect for special or -onsequential damages, even if County was advised of the possibility of
such damages prior to entering into the Agreement.

24.  NO THIRD-PARTY BENEFICIARIES

This Agreement was not intended to and does not create any rights in any persons not a party to the
Agreement.

g5 INSURANCE

A.  General Conditions. Architect shall submit evidence of insurance as is required

herein. Policies of insurance shall be written by companies authorized to write such
insurance in New Mexico.,

SANTA FECOLUNTY
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Pan B 1o Agreement No. 201643 68-PWAC

B. General Liability Insurance. Including Automobile. Architect shall procure and
maintain during the life of this Agreement a comprehensive general liability and
automobile insurance policy and liability limits in amounts not less than $1,000,000
combined single limits of bodily injury, including death, and property damage for
any one occurrence. Said policies of insurance shall include coverage for all
operations pertormed for County by Engineer; coverage for the use of all owned,
non-owned, hired automobiles, vehicles and other equipment both on and off work;
and contractual liability coverage under which this Agreement is an insured
contract. Santa Fe County shall be named additional insured on the policy.

C. Workers’ Compensation Insurance. Architect shall comply with the provisions of
the Workers” Compensation Act.

D. Malpractice/Errors and Omissions Insurance. Architect shall procure and maintain
during the life of this Agreement professional liability (errors and omissions)
insurance with policy limits of not less than $1,000,000.00 per occurrence,
£2.000,000.00 per aggrepate.

E. lncreased Limits. 1, during the life of this Agreement, the Legislature of the State
of New Mexico increases the maximum limits of liability under the Tort Claims
Act (NMSA 1978, Sections 1-4-1 through 41-4-29, as amended), Architect shall
increase the maximum limits of any insurance required herein.

26. PERMITS, FEES, AND LICENSES

Architect shall procure all permits and licenses, pay all charges, fees and royalties, and give all
notices necessary and incidental to the due and lawful performance of its obligations hereunder.

27. FACSIMILE SIGNATURES

The parties hereto agree that a facsimile signature has the same force and effect as an original for
all purposes.

78.  NEW MEXICO TORT CLAIMS ACT

No provision of the Agreement modifies or waives any sovereign immunity or limitation of liability
enjoyed by County or its “public employees: at common law or under the New Mexico Tort Claims
Act. NMSA 1978, Section 41-4-1, et seq.

39.  CAMPAIGN CONTRIBUTION DISCLOSURE FORM

The Architect agrees to compute and submit simultaneous and cxecution of this Agreement i
Campaign Contribution Disclosure Form approved by the County.
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30. SURVIVAL

The provisions of following paragraphs shail survive termination of the Agreement:

INDEMNIFICATION; RECORDS AND INSPECTION: RELEASE, CONFIDENTIALITY,
PUBLICATION, REPRODUCTION, AND USE OF MATERIAL; COPYRIGHT;

COMPLIANCE WITH APPLICABLE LAW; CHOICE OF LAW: NO THIRD-PARTY
BENEFICIARIES; SURVIVAL.

SANTAFECOUNTY
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ATTACHMENT 1

AUTHORIZATION TO PROCEED

Date:

To:

RE: Authorization to Proceed - (Insert Project Name/Number/Location

Dear

As project manager for this project, I am pleased to inform you that (insert architect) has been
chosen to provide the architectural services for (insert project).This letter will serve as your
Authorization to Proceed with the architectural services for this project. The County would like
to schedule a meeting prior to the commencement of services at (insert location). Please contact
me to schedule a mutually acceptable date and time. A copy of the purchase order (#__ )is

attached for your records. Please ensure that all invoices or requests for payments contain this PO
number for reference.

If you have any questions, you can contact me at (insert phone number) or by email at (insert email
address).

On behalf of Santa Fe County, [ would like to thank you for your participation in this solicitation
and look forward to working with you and your company on this important County project,

Sincerely,

(Insert Name/Title)
{Insert Department)
Santa Fe County
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ATTACHMENT 2
ARCHITECT
HOURLY RATE FEE SCHEDULE

Hourly Rates

For work outside of the above scope, or for work indicated to be billed hourly, Autotroph
Inc. proposes to perform this work on an hourly basis at the following rate schedule:

Principal: $115/Hr.
Project Architect: $395/Hr.
Architectural Designer: $75/Hr.

Administrative/Clerical: $50/Hr.






