

Henry P. Roybal
Commissioner, District 1
Anna Hansen
Commissioner, District 2
Robert A. Anaya
Commissioner, District 3



Anna T. Hamilton
Commissioner, District 4
Ed Moreno
Commissioner, District 5
Katherine Miller
County Manager

November 15, 2018

ADDENDUM No. 2
RFP# 2019-0037-CORR/BT
DESIGN-BUILD SERVICES FOR
SANTA FE COUNTY PUBLIC SAFETY COMPLEX – PHASE II, RENOVATION
PROJECT

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Offerors to adhere to any changes or revisions to the RFP as identified in Addendum No. 1 and this Addendum No. 2. This documentation shall become permanent and made part of the departmental files.

REVISIONS TO SEQUENCE OF EVENTS, Section III, page 12 of the RFP:

REVISIONS:

The Alternative Technical Concepts (ATC) meetings have been removed as a requirement of this RFP; and

The deadline to submit questions is November 16, 2018; and

Response to written questions is extended to Tuesday, November 20, 2018; and

The deadline to submit proposals is extended to **2:00 PM (MST), Tuesday December 11, 2018;** and

Interviews/Oral Presentations will occur the week of December 17, 2018. The specific date and time will be provided in Addendum No. 3,

Please add this Addendum No. 2 to the original bid documents and refer to bid documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect.

Bidders are reminded that any questions or need for clarification must be addressed to Bill Taylor, Procurement Manager at wtaylor@santafecountynm.gov.