

Henry P. Roybal
Commissioner, District 1

Anna Hansen
Commissioner, District 2

Rudy N. Garcia
Commissioner, District 3



Anna T. Hamilton
Commissioner, District 4

Hank Hughes
Commissioner, District 5

Gregory S. Shaffer
County Manager

ADDENDUM #1
IFB# 2023-0021-PW/KE
ROAD MILL AND OVERLAY OF VARIOUS
COUNTY ROADS

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Offerors to adhere to any changes or revisions to the IFB as identified in this Addendum No. 1. This documentation shall become permanent and made part of the departmental files.

ATTACHMENTS: Pre-Bid Sign-in Sheet
Pre-Bid Power Point
Pre-Bid Handouts

BID SHEETS (REVISED)
WAGE RATES

-
1. Can the County clarify whether or not the contractor will be allowed to mill out areas longer than what can be paved in a single day? With the amount of manhole and valves, it seems like milling and not paving could create hazards.
ANSWER: Milled Surfaces to be covered by end of day if inclement weather is expected before surfacing is completed. Any hazards must be addressed by the contractor.
 2. What grade of asphalt oil will be required for the SP-IV?
ANSWER: The Performance Graded (PG)) binder that is required for this project is PG 70-22.
 3. There are a significant number of manhole and valves on the project. The quantities only have a couple that are called out for adjusting. What will be the determining factor for why manhole or valves are adjusted?

ANSWER: Manhole and Water Valve locations requiring adjustment have been identified (See list below). In addition, the Bid sheets have been updated accordingly and are reissued as part of this Addendum.

Utility Collar Adjustments:

Manholes:

- A. 3219 Agua Fria St. @ C.L.
- B. Near Callejon De Rita @C.L.
- C. Near San Isidro Rectory (2 locations)
- D. 3687 Agua Fria @ C.L.
- E. 3727 Agua Fria @ C.L.
- F. Near Paseo De Tercero @ C.L.
- G. Near Camino Polvoso @ C.L.
- H. 3957 Agua Fria @ C.L.
- I. Near Junta Del Alamo @ E.B.L.

Water Valves:

- A. Near Camino Polvoso
- B. Near Manuelito St. @ C.L.
- C. Near Via Del Cielo @ E.B.L.

4. Many of the existing collars already have HMA covering the top, is this old HMA to remain if the manhole isn't adjusted?

ANSWER: No. All existing HMA shall be removed even if the manhole isn't adjusted.

5. Will the county add bid items for 2 message boards (702610 PORTABLE CHANGEABLE MESSAGE SIGN). Due to the type of traffic control that's going to be required, it would be beneficial to have message boards for the duration of the project.

ANSWER: Contractor is responsible for Traffic Control Plan (TCP). If the Contractor's TCP requires message boards, the County will consider the costs associated with the boards as included in Bid item #702810 – Traffic Control Devices for Construction.

6. What water source will be utilized for project construction?

ANSWER: The Contractor shall be responsible for identifying an acceptable water source in accordance with governing laws and project specifications.

7. What method and materials shall be used for crack sealing?

ANSWER: Crack sealing shall be performed according to the NMDOT SSHBC Section 411. Material utilized shall be listed on the NMDOT approved products list, with an aggregate component designed for larger cracks such as Crafcoc Mastic One or similar approved material.

8. Does the County have a staging area identified?

ANSWER: The County has identified a location that will be available to the Contractor for use as a staging area (See attached map).

9. Where does the County want the millings to be hauled to?

ANSWER: The County would like the millings to be hauled to 13B Camino Justicia located off of SR-14 approx. 2miles south of the NM-599 / SR-14 intersection (See attached map).

Please add this Addendum #1 to the original proposal documents and refer to proposal documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect.

Offerors are reminded that any questions or need for clarification must be addressed to Karen K. Emery, Senior Procurement Specialist at kkemery@santafecountynm.gov.



SANTA FE COUNTY

SIGN IN SHEET FOR

PRE-BID MEETING AND SITE VISIT

IFB# 2023-0021-PW/KE

**ROAD IMPROVEMENTS FOR
FOUR COUNTY ROADS**

September 20, 2022 at 10:00 AM

(Please Print Clearly)

NAME	COMPANY	TELEPHONE	E-MAIL ADDRESS
Karen K. Emery	SFC Purchasing	505-992-6759	kkemery@santafecountynm.gov
Ivan Trujillo	SFC Public Works	505-992-3026	itrujillo@santafecountynm.gov
Johnny Baca	SFC Public Works	505-992-3020	jpbaca@santafecountynm.gov
<i>Lawrence Imprescia</i>	<i>SFC PUBLIC WORKS</i>	<i>505-992-3020</i>	<i>l.imprescia@santafecountynm.gov</i>
<i>TOM McQUINN</i>	<i>TLC</i>	<i>505-761-9696</i>	<i>TMCCONN@DITCPLUMBING.COM</i>
<i>Charlie Muns</i>	<i>Star paving</i>	<i>505-991-5672</i>	<i>Charlie@Starpaving.com</i>
<i>Kevin H. Harrison</i>	<i>EMCO of Santa Fe</i>	<i>505-423-2995</i>	<i>kharrison@espmerc.com</i>
<i>Greg Smith</i>	<i>EMCO of Santa Fe</i>	<i>505-490-5593</i>	<i>GSmith@espmerc.com</i>
<i>Emiliano Martinec</i>	<i>AAI</i>	<i>505-459-5314</i>	<i>emiliano@Alb-Asphalt.COM</i>
<i>Axel O. Hernandez</i>	<i>SEC Public Works</i>	<i>505-795-4335</i>	



LABOR RELATIONS DIVISION

401 Broadway NE
Albuquerque, NM 87102
Phone: 505-841-4400
Fax: 505-841-4424

226 South Alameda Blvd
Las Cruces, NM 88005
Phone: 575-524-6195
Fax: 575-524-6194

WWW.DWS.STATE.NM.US

1596 Pacheco St, Suite 103
Santa Fe, NM 87505
Phone: 505-827-6817
Fax: 505-827-9676

Wage Decision Approval Summary

1) Project Title: Road Improvements for four roads in Agua Fria
Requested Date: 09/26/2022
Approved Date: 09/27/2022
Approved Wage Decision Number: SF-22-2413-A

Wage Decision Expiration Date for Bids: 01/25/2023

2) Physical Location of Jobsite for Project:
Job Site Address: Agua Fria Road
Job Site City: Santa Fe
Job Site County: Santa Fe

3) Contracting Agency Name (Department or Bureau): Santa Fe County
Contracting Agency Contact's Name: Karen Emery
Contracting Agency Contact's Phone: (505) 992-6759 Ext.

4) Estimated Contract Award Date: 10/20/2022

5) Estimated total project cost: \$1,472,930.22
a. Are any federal funds involved?: No
b. Does this project involve a building?: No
c. Is this part of a larger plan for construction on or appurtenant to the property that is subject to this project?: No
d. Are there any other Public Works Wage Decisions related to this project?: No
e. What is the ultimate purpose or functional use of the construction once it is completed?: for road improvements as roads are in need of new asphalt overlay and prevent road hazard to vehicles.

6) Classifications of Construction:

Classification Type and Cost Total	Description
Highway/Utilities (A) Cost: \$1,472,930.22	In Agua Fria there are four road segments that need new asphalt overlay to correct failing roads with cause a road hazard to vehicles; This is to provide clearing, grubbing, cold milling, tack coat, and asphalt paving for 2.22 miles of Count Road 66; .8 miles of Henry Lynch Road; .57 miles of County Road 61E; and .64 miles of County Road 62.



LABOR RELATIONS DIVISION
401 Broadway NE
Albuquerque, NM 87102
Phone: 505-841-4400
Fax: 505-841-4424

WWW.DWS.STATE.NM.US

PUBLIC WORKS PROJECT REQUIREMENTS

As a participant in a Public Works project valued at more than \$60,000 in the state of New Mexico, the following list addresses many of the responsibilities that are defined by statute or regulation to each project stakeholder.

Contracting Agency

- Ensure that all contractors wishing to bid on a Public Works project when the project is \$60,000 or more are actively registered with the Public Works and Apprenticeship Application (PWAA) website: <http://www.dws.state.nm.us/pwaa> (Contractor Registration) prior to bidding.
- Please submit Notice of Award (NOA) and Subcontractor List(s) to the PWAA website promptly after the project is awarded.
- Please update the Subcontractor List(s) on the PWAA website whenever changes occur.
- All sub-contractors and tiers (excluding professional services) regardless of contract amount must be listed on the Subcontractor List and must adhere to the Public Works Minimum Wage Act.
- Ninety days after project completion please go into the PWAA system and close the project. Only contracting agencies are allowed to close the project. Agents or contractors are not allowed to close projects.

General Contractor

- Provide a complete Subcontractor List and Statements of Intent (SOI) to Pay Prevailing Wages for all contractors, regardless of amount of work, to the contracting agency within 3 (three) days of award.
- Ensure that all subcontractors wishing to bid on a Public Works project have an active Contractor Registration with the Public Works and Apprenticeship Application (PWAA) website: <http://www.dws.state.nm.us/pwaa> prior to bidding when their bid will exceed \$60,000.
- Make certain the Public Works Apprentice and Training Act contributions are paid either to an approved Apprenticeship Program or to the Public Works Apprentice and Training Fund.
- Confirm the Wage Rate poster, provided in PWAA, is displayed at the job site in an easily accessible place.
- When the project has been completed, make sure the Affidavits of Wages Paid (AWP) are sent to the contracting agency.
- All subcontractors and tiers (excluding professional services) regardless of contract amount must pay prevailing wages, be listed on the Subcontractor List, and adhere to the Public Works Minimum Wage Act.



LABOR RELATIONS DIVISION
401 Broadway NE
Albuquerque, NM 87102
Phone: 505-841-4400
Fax: 505-841-4424

WWW.DWS.STATE.NM.US

Subcontractor

- Ensure that all subcontractors wishing to bid on a Public Works project have an active Contractor Registration with the Public Works and Apprenticeship Application (PWAA) website: <http://www.dws.state.nm.us/pwaa> prior to bidding when their bid will exceed \$60,000.
- Make certain the Public Works Apprentice and Training Act contributions are paid either to an approved Apprenticeship Program or to the Public Works Apprentice and Training Fund.
- All subcontractors and tiers (excluding professional services) regardless of contract amount must pay prevailing wages, be listed on the Subcontractor List, and adhere to the Public Works Minimum Wage Act.

Additional Information

Reference material and forms may be found in the New Mexico Department of Workforce Solutions Public Works web pages at: <https://www.dws.state.nm.us/Labor-Relations/Labor-Information/Public-Works>.

CONTACT INFORMATION

Contact the Labor Relations Division for any questions relating to Public Works projects by email at public.works@state.nm.us or call (505) 841-4400.



TYPE "A" – STREET, HIGHWAY, UTILITY & LIGHT ENGINEERING

Effective January 1, 2022

Trade Classification	Base Rate	Fringe Rate
Bricklayer/Block layer/Stonemason	24.46	8.81
Carpenter/Lather	26.48	12.14
Carpenter- Los Alamos County	29.24	13.94
Cement Mason	17.74	7.41
Drywall Finisher/Taper	25.21	8.00
Glazier		
Glazier/Fabricator	21.00	6.45
Delivery Driver	11.50	6.45
Ironworker	27.70	17.89
Painter- Commercial	17.75	8.20
Paper Hanger	17.75	8.20
Plumber/Pipefitter	33.10	13.10
Electricians- Outside Classifications: Zone 1		
Ground man	24.57	11.74
Equipment Operator	35.25	16.06
Lineman	44.32	18.08
Journeyman technician	41.47	17.37
Cable Splicer	48.75	19.19
Electricians-Outside Classifications: Zone 2		
Ground man	24.57	11.74
Equipment Operator	35.25	16.06
Lineman	44.32	18.08
Journeyman technician	41.47	17.37
Cable Splicer	48.75	19.19
Electricians-Outside Classifications: Los Alamos		
Ground man	25.27	11.76
Equipment Operator	36.27	16.09

Lineman	45.47	18.36
Journeyman technician	42.41	17.60
Cable Splicer	49.59	19.40
Laborers		
Group I	14.79	6.93
Group II	15.29	6.93
Group III	16.79	6.93
Group IV	17.29	6.93
Operators		
Group I	19.93	6.74
Group II	20.92	6.74
Group III	21.02	6.74
Group IV	21.14	6.74
Group V	21.24	6.74
Group VI	21.44	6.74
Group VII	21.61	6.74
Group VIII	21.92	6.74
Group IX	29.87	6.74
Group X	33.32	6.74
Soft Floor Layers	20.75	8.45
Truck Drivers		
Group I-IX	17.65	8.72

NOTE: All contractors are required to pay SUBSISTENCE, ZONE AND INCENTIVE PAY according to the particular trade. Details are located in a PDF attachment at WWW.DWS.STATE.NM.US. Search Labor Relations/Labor Information/Public Works/Prevailing Wage Rates.

For more information about the Subsistence, Zone, and Incentive Pay rates, or to file a wage claim, contact the Labor Relations Division at (505) 841-4400 or visit us online at www.dws.state.nm.us.

REVISED - BASE SHEETS

IFB # REVISED Base Bid

ITEM NO.	BID ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
1	203211	UNSTABLE SUBGRADE STABILIZATION	SY	50		
2	407000	ASPHALT MATERIAL FOR TACK COAT	TON	22.84		
3	414005	PATCHING OF MILLED SURFACE	TON	178		
4	414120	COLD MILLING (ASPHALT) 2"	SY	71658.41		
5	416104	MINOR PAVING TYPE I, HMA SP-IV	TON	4003.91		
6	535000	CRACK SEALING	LF	250		
7	608004	CONCRETE SIDEWALK 4"	SY	20		
8	609424	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6"X24"	LF	60		
9	621000	MOBILIZATION	LS	1		
10	662000	MANHOLE ADJUSTMENTS	EACH	2		
11	663865	ADJUST WATER METER TO GRADE	EACH	2		
12	702810	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	LS	1		
13	704000	RETROREFLECTORIZED PAINTED MARKINGS 4"	LF	94617.6		
14	704903	PREFORMED THERMOPLASTIC PAVEMENT MARKING 12"	LF	332		
15	704917	PREFORMED THERMOPLASTIC PAVEMENT MARKING RT. ARROW	EA	2		
16	704918	PREFORMED THERMOPLASTIC PAVEMENT MARKING LT. ARROW	EA	2		
17	704920	PREFORMED THERMOPLASTIC PAVEMENT MARKING ONLY	EA	3		
18	704934	PREFORMED THERMOPLASTIC PAVEMENT MARKING SHARROW SYMBOL	EA	4		

	Total Base Bid	Dollars & Cents _____
	Total Base Bid Written in Words	

REVISED BID ALTERNATE No. 1

IFB # REVISED BASE BID ALTERNATE NO. 1

ITEM NO.	BID ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
1	203211	UNSTABLE SUBGRADE STABILIZATION	SY	10		
2	407000	ASPHALT MATERIAL FOR TACK COAT	TON	4.46		
3	414005	PATCHING OF MILLED SURFACE	TON	178		
4	414120	COLD MILLING (ASPHALT) 2"	SY	14123.94		
5	416104	MINOR PAVING TYPE I, HMA SP-IV	TON	775.51		
6	535000	CRACK SEALING	LF	250		
7	608004	CONCRETE SIDEWALK 4"	SY	30		
8	609424	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6"X24"	LF	25		
9	621000	MOBILIZATION	LS	1		
10	662000	MANHOLE ADJUSTMENTS	EACH			
11	663865	ADJUST WATER METER TO GRADE	EACH			
12	701030	REMOVE AND RESET PANEL SIGN	EACH			
13	702810	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	LS	1		
14	704000	RETROREFLECTORIZED PAINTED MARKINGS 4"	LF	13094.4		
15	704903	PREFORMED THERMOPLASTIC PAVEMENT MARKING 12"	LF	24		
		Total Alt. Base Bid 1	Dollars &			
			Cents			
		Total Alt. Base Bid 1 Written in Words				

REVISED BID ALTERNATE No. 2

IFB # REVISED Base Bid ALTERNATE NO. 2

ITEM NO.	BID ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
1	203211	UNSTABLE SUBGRADE STABILIZATION	SY	10		
2	414005	PATCHING OF MILLED SURFACE	TON	178		
3	407000	ASPHALT MATERIAL FOR TACK COAT	TON	6.31		
4	414120	COLD MILLING (ASPHALT) 2"	SY	19983		
5	416104	MINOR PAVING TYPE I, HMA SP-IV	TON	1116.55		
6	535000	CRACK SEALING	LF	250		
7	621000	MOBILIZATION	LS	1		
8	662000	MANHOLE ADJUSTMENTS	EACH			
9	663865	ADJUST WATER METER TO GRADE	EACH			
10	702810	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	LS	1		
11	704000	RETROREFLECTORIZED PAINTED MARKINGS 4"	LF	12038.4		
12	704903	PREFORMED THERMOPLASTIC PAVEMENT MARKING 12"	SF	112		
		Total Alt. Base Bid 2	Dollars & Cents _____			
		Total Alt. Base Bid 2 Written in Words				

	Sub-Total	NMGRT	Total
Agua Fria / Henry Lynch	\$ -	\$ -	\$ -
Lopez Lane	\$ -	\$ -	\$ -
Caja del Oro Grant Rd	\$ -	\$ -	\$ -
Project Total			\$ -