

**Henry P. Roybal**  
*Commissioner, District 1*

**Anna Hansen**  
*Commissioner, District 2*

**Rudy N. Garcia**  
*Commissioner, District 3*



**Anna T. Hamilton**  
*Commissioner, District 4*

**Hank Hughes**  
*Commissioner, District 5*

**Gregory S. Shaffer**  
*County Manager*

June 23, 2022

**SANTA FE COUNTY**  
**IFB 2022-0183-PW/APS**  
**CHUPADERO WATER-SEWER CORPORATION**  
**WATER SYSTEM IMPROVEMENTS**

**ADDENDUM NO. 3**

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Bidders to adhere to any changes or revisions to the IFB as identified in this Addendum No. 3. This documentation shall become permanent and made part of the departmental files.

---

**Attachment A: Revised Bid Sheet**

---

*Clarification No. 1 - Attachment B – Spec Book from Addendum No. 1: page 33-1100-20 titled “Certification of Disinfection of Water Facility” project names need to be corrected to Chupadero Water-Sewer Corporation Water System Improvements.*

*Added Allowance – The County is including a \$65,000.00 allowance for the installation of a Supervisory Control and Data Acquisitions (SCADA) and Water Meter at the site.*

Please add this Addendum No. 3 to the original proposal documents and refer to proposal documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect. Responders are reminded that any questions or need for clarification must be addressed to Amanda Patterson-Sanchez, Procurement Specialist Senior at [apatterson-sanchez@santafecountynm.gov](mailto:apatterson-sanchez@santafecountynm.gov).

**Attachment A**

**BID SHEETS**

**IFB# 2022-0183-PW/APS**

**CHUPADERO WATER-SEWER CORPORATION  
WATER SYSTEM IMPROVEMENTS**

<b>Base Bid to include Trenching</b>					
<b>Item No.</b>	<b>Description</b>	<b>Unit</b>	<b>Qty</b>	<b>Unit Price</b>	<b>Extended Price</b>
1	Mobilization/Demobilization	LS	1		
2	Building Site Preparation, Complete in Place (CIP)	LS	1		
3	Security Fence with Gate, CIP	LF	38		
4	Building Foundation, Sump, Walkway, CIP	LS	1		
5	Prefab Treatment Building with Improvements, CIP	LS	1		
6	Well Equipping Drop Pipe, Wiring, Wellhead Completion, Sanitary Seal, Pitless Adapter, Conc. Pad, Submersible Pump CIP	LS	1		
7	Yard Piping, CIP	LF	1		
8	Treatment Building Interior Piping, Fittings, Valves, Etc., CIP	LS	1		
9	Packaged Water Treatment System, CIP	LS	1		
10	3 in. SDR 9 HDPE Water Supply Pipe, Valves, Fittings, Conc. Cap, CIP	LF	1,035		
11	3 in. Gate Valve, Box and Cover, CIP	LS	1		
12	Portable Electric Space Heater, CIP	LS	1		
13	Asphalt Pavement Demolition and Replacement, Traffic Control, CIP	SY	45		
14	Tank Level SCADA Control System	LS	1		
15	Electrical and HVAC, CIP	LS	1		
<b>Subtotal Bid Item 1 through 15</b>					
<b>Allowances</b>					
SCADA and Water Meter					\$65,000.00
Testing Allowance					\$5,000.00
Pre-authorization Changes During Construction					\$20,000.00
<b>Total Base Bid + Allowances written in numbers</b>					
					<hr/> Dollars & Cents

<b>Total Base Bid + Allowances written in words</b>	
---	--

**ALL BID ITEMS MUST BE EXCLUSIVE OF NMGRT**

<b>Additive Alternative No. 1 to include Horizontal Directional Drilling</b>					
Item No.	Description	Unit	Qty	Unit Price	Extended Price
1	Horizontal Directional Drilling	LS	1		
2	Deduction of trenching	LS	1		
<b>Total Additive Alternative No. 1 written in numbers</b>					
				<hr/> <b>Dollars &amp; Cents</b>	
<b>Total Additive Alternative No. 1 written in words</b>					