
102 Grant Avenue · P.O. Box 276 · Santa Fe, New Mexico 87504-0276 · 505-986-6200 · FAX: 

505-995-2740   www.santafecountynm.gov 

Justin S. Greene 

Commissioner, District 1 

 

Adam Fulton Johnson 

Commissioner, District 4 

Lisa Cacari Stone 

Commissioner, District 2 

Hank Hughes 

Commissioner, District 5 

Camilla Bustamante 

Commissioner, District 3 

Gregory S. Shaffer 

County Manager 

   

 

August 4, 2026 

 

SANTA FE COUNTY 

RFP No. 2026-0064-PW/DK 

Water Reclamation Facility Expansion - Design-Build Project 

ADDENDUM NO. 8 

 

Dear Proponents,  

 

This addendum is issued to reflect the following immediately. It shall be the responsibility of 

interested Offerors to adhere to any changes or revisions to the RFP as identified in this Addendum 

No. 8. This documentation shall become permanent and made part of the departmental files. 

 

 

 

  

❖ Phase II Proposal Submission 

 

The Phase II Proposal submission deadline has been extended. Phase II Proposals must be 

received no later than September 1, 2026, at 2:00 p.m. Mountain Time. 

 

 

 

Question No. 1: In the best interest of the project, The AUI/Molzen Corbin D/B team would like to 

respectfully request a time extension for the Santa Fe County Water Reclamation Facility Expansion 

project. As things stand today, the scope of work associated with sludge handling is unclear, so we 

are submitting follow-up questions asking for clarification about the conflicting information 

contained in Addendum 6 and 7. Without this clarification, the extent and design of the structures 

outside of the MBR building is unclear. We would like to request the bid date to be extended to three 

weeks after we receive final clarification, so our team has the time needed to prepare/revise our design 

and associated drawings, prepare/revise our proposal write ups, and update cost estimates, which can 

only be done after we receive the final addendum clarification. Without a time extension any 

necessary revisions after clarifications are received would have to be made within a matter of a couple 

of days, which would prohibit the submitting teams from providing the best possible price and 

proposal.   
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 Answer No. 1: The County grants the requested time extension. The proposal due date is hereby 

extended to Tuesday, September 1, 2026. 

 

Shortlisted Offerors shall acknowledge receipt of this Addendum No. 8 with their Phase II Proposal 

submission. This Addendum shall become part of the RFP documents and any resulting contract 

documents. All terms and conditions of the RFP, including any prior and future addenda, not modified 

by this Addendum shall remain in full force and effect. Responders are reminded that any questions 

or need for clarification must be addressed to Dani Koussa, Procurement Specialist Senior at 

dkoussa@santafecountynm.gov.   
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