

**AGREEMENT BETWEEN SANTA FE COUNTY AND
TRI-STAR SOLUTIONS LTD CO., FOR CONSTRUCTION SERVICES FOR
THE GREATER GLORIETA MDWCA SANITARY SEWER SYSTEM**



**SANTA FE COUNTY
PURCHASING DIVISION
2014 EDITION**

[Changes, additions, deletions and/or any modifications other than those agreed upon by the parties upon execution of this contract, without the written consent of Santa Fe County will render this document void.]

The “County”:

Gregory S. Shaffer, County Manager
Santa Fe County
102 Grant Avenue
PO Box 276
Santa Fe, New Mexico 87504-0276
TELEPHONE: (505) 986-6200

The “Contractor”:

William Bullington, President
Tri-Star Solutions Ltd Co.
3581 Hwy 47
Peralta, New Mexico 87042
TELEPHONE: (505) 280-1006
E-mail: bill@tristarm.com

The “Engineer”:

Gabriel Alvarado, PE
HDR Engineering, Inc.
2155 Louisiana Blvd NE, Suite 3000
Albuquerque, New Mexico 87110-5000
TELEPHONE: (505) 830-5449
E-mail: Gabriel.Alvarado@hdrinc.com

Table of Contents

	Page No
RECITALS.....	8
Article 1	
The Contract Documents.....	8
1.1 Documents.....	8
1.2 Certificates and Documentation	8
Article 2	
The Work	
2.1 The Work	9
Article 3	
Effective Date, Time of Commencement, Substantial Completion and Amendments	
3.1 Effective Date	9
3.2 Time of Commencement	9
3.3 Substantial Completion	9
3.4 Time for Completion and Liquidated Damages	9
3.5 Amendments	11
Article 4	
Contract Sum	
4.1 Lump Sum.....	11
4.2 Contract Amount.....	11
Article 5	
Progress Payments	
5.1 Progress Payments.....	11
Article 6	
Final Payment	
6.1 Final Payment	13
6.2 Acceptance of Final Payment Constitutes Release.....	13
GENERAL CONDITIONS	
1. Definitions	15
1.1 Application for Payment	15
1.2 Change Order	15
1.3 Calendar Day.....	15
1.4 Contract Period.....	15
1.5 Contractor.....	15
1.6 Construction Documents	15
1.7 Construction Schedule	15
1.8 Day	15
1.9 Labor and Material Payment Bond	16
1.10 Lump Sum Agreement	16
1.11 Lump Sum Bid	16
1.12 Lump Sum Contract	16
1.13 Payment Bond	16
1.14 Performance Bond.....	16
1.15 Progress Payment	16
1.16 Progress Schedule.....	16

1.17 Punch List.....	16
1.18 Schedule of Values	16
1.19 Services	16
1.20 Stipulated Sum Agreement.....	17
1.21 Subcontractor.....	17
1.22 Unit Price Contract.....	17
1.23 Unit Prices	17
1.24 Working Day.....	17
1.25 Work on the Project	17
2. Contract and Contract Documents	17
2.1 Entire Agreement	17
2.2 Relationship of Contract Documents	17
2.3 Conflicting Conditions	17
3. Plans, Specifications and Addenda	18
3.1 The plans, specifications and addenda	18
3.2 Certificates and Documents Incorporated	18
4. Contract Security - Bonds	18
4.1 Performance Bond.....	18
4.2 Payment Bond	18
4.3 Additional or Substitute Bond.....	18
4.4 Labor and Material Bond	18
5. Terms and Meanings.....	18
5.1 Words and Phrases	19
5.2 Gender, Singular/Plural	19
5.3 Captions & Section Headings	19
5.4 Interchangeable Terms	19
6. Compliance with Applicable Law, Choice of Law	19
6.1 Agreement governed by the laws of the State of New Mexico.....	19
6.2 Contractor shall comply with all applicable laws, ordinances & regulations	19
6.3 Minimum Wage Rate	19
6.4 Litigation shall be federal and state district courts of New Mexico	19
6.5 Bribes, Kickbacks and Gratuities	19
6.6 New Mexico Tort Claims Act.....	19
6.7 Provision Required by Law Deemed Inserted	20
7. Effective Date & Term.....	20
7.1 Agreement shall become effective	20
7.2 Substantial Completion	20
8. Termination	20
8.1 Termination of Agreement for Cause.....	20
8.2 Termination for Convenience.....	20
8.3 Right of the County to Terminate Contract.....	21
9. Appropriations & Authorizations	21
10. Amendments – Change Orders	21
11. Indemnification	21
11.1 Contractor shall indemnify.....	21
11.2 County shall have right to control and participate in defense of demand or suit.....	21

11.3 Contractor’s obligations shall not be limited by provisions of insurance policy22

12. Aggrievement Procedure During Contract Administration22

12.1 Claims, Disputes or other matters22

12.2 Settlement Agreement22

12.3 Contractor shall carry on Work during dispute resolution proceedings22

13. Dispute Resolution22

13.1 Mediation22

13.2 Mediation Process22

13.3 Litigation22

14. Insurance23

14.1 Insurance required before contractor commences work23

14.2 Proof of Carriage of Insurance23

14.3 General Conditions.....23

14.4 General Liability Insurance, including automobile23

14.5 Subcontractor’s Public Liability & Property Damage Insurance22

14.6 Worker’s Compensation Insurance23

14.7 Scope of Insurance and Special Hazards.....24

14.8 Builder’s Risk Insurance24

14.9 Increased Limits24

14.10 Additional Insured.....24

15. Independent Contractor24

15.1 Contractor and its agents are independent contractors24

15.2 Contractor shall not subcontract without written approval24

15.3 Contractor shall maintain detailed time records.....24

16. Conflict of Interest of Officers or Employees of the Local Jurisdiction24

16.1 No officer or employee shall have any interest shall have any interest25

16.2 No official of the County shall be interested personally in this contract25

16.3 Contractor warrants no conflict of interest.....25

17. Assignment.....25

17.1 Contractor shall not assign or transfer any interest in this Agreement.....25

18. Subcontracting.....25

18.1 Contractor shall not subcontract without written notice to County25

18.2 Contractor shall provide listing of subcontractors.....25

18.3 Contractor shall adhere to all provisions of Subcontractor’s Fair Practices Act25

18.4 Contractor shall provide Non-Collusion and EEO forms for all subcontractors.....25

18.5 Contractor shall not award any work without written notice to County26

18.6 Contractor shall be responsible for acts and omissions of subcontractors26

18.7 Contractor shall cause appropriate provisions in all subcontracts.....26

18.8 Nothing shall create contractual relation between County and subcontractors26

18.9 New Mexico Little Miller Act.....26

19. Personnel26

19.1 All work performed by Contractor26

19.2 Contractor shall secure all qualified personnel required to perform work26

20. Notices.....26
 20.1 Notice required shall be in writing.....26
 20.2 Nothing shall preclude the giving of written Notice27
 21. Release27
 22. Waiver.....27

CONDITIONS OF THE WORK

1. Additional Instructions & Detail Drawings.....28
 1.1 Additional instructions & drawings as necessary.....28
 2. Shop or Setting Drawings28
 2.1 Contractor shall submit copies of shop or setting drawing28
 3. Materials, Services and Facilities.....28
 3.1 It is understood that except as otherwise specifically provided.....28
 3.2 Any work necessary to be performed28
 4. Contractor’s Title to Materials28
 4.1 No materials or supplies shall be purchased by subject to chattel mortgage28
 5. Inspection and Testing of Materials29
 5.1 All material and equipment shall be subject to adequate inspection.....29
 5.2 Materials of construction shall be subject to inspection and testing29
 6. “Or Equal” Clause.....29
 6.1 To establish a standard29
 7. Patents29
 7.1 Patented or Unpatented Invention29
 7.2 License or Royalty Fees29
 7.3 Copyrighted Design29
 8. Surveys, Permits and Regulations30
 8.1 County will furnish all surveys30
 8.2 Contractor shall procure and pay all permits, licenses and approvals.....30
 8.3 Contractor shall comply with all laws, ordinances, rules orders & regulations30
 9. Contractor’s Obligations30
 9.1 Contractor shall perform all work and furnish all materials, equipment, machinery30
 9.2 Contractor shall complete entire work30
 10. Weather Conditions.....30
 10.1 Temporary suspension of Work30
 11. Protection of Work and Property - Emergency30
 11.1 Contractor shall safeguard County’s property.....30
 11.2 Emergency which threatens loss or injury of property.....31
 11.3 Contractor shall act as instructed or authorized.....31
 11.4 Reimbursement claimed by Contractor31
 12. Inspection31
 12.1 County shall be permitted to inspect all work, materials, payrolls, records.....31
 13. Reports, Records and Data31
 13.1 Contractor shall submit to County schedules, payrolls, reports, estimates.....31
 14. Superintendent by Contractor31
 14.1 Contractor shall employ a construction superintendent.....31
 15. Changes in Work.....31

15.1 No changes in Work without written approval.....31

16. Extras.....32

16.1 County may order extra Work.....32

17. Inspection of Services.....32

17.1 Contractor shall provide inspection system.....32

17.2 County has the right to inspect and test all services.....32

17.3 Contractor shall furnish all reasonable facilities and assistance.....32

17.4 If any services do not conform with Contract requirements.....32

17.5 County may perform the services and charge Contractor32

18. Correction of Work.....33

18.1 Work shall be made good if failure to meet County approval.....33

19. Warranty of Construction33

19.1 Warrants that Work conforms with Contract requirements.....33

19.2 One-year warranty33

19.3 Contractor shall remedy any failure to conform.....33

19.4 Contractor shall restore any Work damaged33

19.5 County shall notify Contractor of any failure, defect or damage33

19.6 If Contractor fails to remedy33

19.7 Contractor shall obtain all warranties, executed in writing33

19.8 Contractor’s warranty has expired.....34

19.9 Defect in County furnished material or design34

19.10 County’s rights under the Inspection and Acceptance Clause34

20. Subsurface Conditions Found Different34

20.1 Subsurface conditions materially differing from plans and specifications.....34

21. Claims for Extra Cost.....34

21.1 No claim for extra work or cost.....34

22. Construction Schedule and Periodic Estimates34

22.1 Estimated construction progress schedule.....34

22.2 Progress Schedule.....35

23. Assignments35

23.1 Contractor shall not assign.....35

24. Mutual Responsibility of Contractors.....35

24.1 Acts of Negligence35

25. Separate Contract.....35

25.1 Coordination with other contractors.....35

26. Architect’s Authority.....36

26.1 Orders & Directions to execution of the Work.....36

26.2 Decisions concerning meaning and intent.....36

27. Stated Allowances36

27.1 Contract sum for all allowances36

28. Use of Premises and Removal of Debris36

28.1 Contractor undertakes at own expense.....36

29. Quantities of Estimate37

29.1 Increase and decrease of estimated quantities37

30. Lands and Right-of-Way37

30.1 County shall obtain all lands and rights-of way37

31. General Guaranty.....37

31.1 Work not done in accordance with contract documents37

32. Protection of Lives and Health37

32.1 Protection of persons and property37

33. Interest of Member37

33.1 BCC shall not have any share or interest.....37

34. Other Prohibited Interests.....38

34.1 No County official or others to be personally interested in Contract.....38

35. Use & Occupancy Prior to Acceptance by County38

35.1 Partial Occupancy by County38

Attachment A Summary of Work and Material Specifications39

Attachment B Addenda and Modifications40

Exhibit A Project Manual.....41

Exhibit B Technical Specifications42

Exhibit C Labor and Material Payment Bond43

Exhibit D Performance Bond45

Exhibit E Assignment of Antitrust Claims.....47

Exhibit F Certificate of Liability Insurance48

Exhibit G Notice of Contract Award.....49

Exhibit H Notice to Proceed50

Exhibit I Change Order51

Exhibit J Certificate of Substantial Completion.....53

RECITALS

WHEREAS, in accordance with NMSA 1978, Section 13-1-103, the County issued Invitation for Bid (IFB) No. 2026-0133-PW/TJ to procure construction services for the Greater Glorieta Mutual Domestic Water Consumers Association (“MDWCA”) sanitary sewer system; and

WHEREAS, the Contractor submitted its bid dated February 12, 2026, and the Contractor was determined to be the most qualified offeror to provide construction services in response to the IFB; and

WHEREAS, the County is authorized to enter into a contract for this project pursuant to NMSA 1978, Section 13-1-100; and

WHEREAS, the Contractor represents that it is a licensed contractor of the State of New Mexico pursuant to Chapter 60, Article 13, NMSA 1978; and

WHEREAS, the County agrees to hire the Contractor and the Contractor agrees to provide the construction services in accordance with the terms and conditions of this Agreement.

ARTICLE 1 THE CONTRACT DOCUMENTS

1.1 DOCUMENTS

The Contract Documents consist of the following:

- Agreement between County and Contractor
- General Conditions of the Construction Contract
- Conditions of the Work of the Construction Contract
- Summary of Work and Material Specifications Attachment A
- Addenda issued before and after execution Attachment B
of this contract
- Engineer’s Drawings and Plans
- NMDOT Standard Specifications for Roads and Bridges (2019 Ed.)
- Santa Fe County 2014 Design Guide

1.2 CERTIFICATES AND DOCUMENTATION

The following certificates and documentation are hereby attached as exhibits as follows:

- | | |
|--|-----------|
| Project Manual | Exhibit A |
| Technical Specifications as listed in Plan Set | Exhibit B |
| Labor and Material Payment Bond | Exhibit C |
| Performance Bond | Exhibit D |
| Assignment of Antitrust Claims | Exhibit E |

Certificate of Insurance
Notice of Award
Notice to Proceed
Change Order
Certificate of Substantial Completion

Exhibit F
Exhibit G
Exhibit H
Exhibit I
Exhibit J

ARTICLE 2 THE WORK

2.1 THE WORK

The Contractor will complete the Work required by the Contract Documents for the construction services and upgrades to the Greater Glorieta MDWCA sewer system. The Work consists of the rehabilitation of gravity sewer mains using pipe bursting and/or cure-in-place pipe, replacement of 15 manholes and reconnecting sewer service laterals. Contractor will supply all labor, materials and equipment necessary to complete the Work in accordance with the Plans and Specifications (see Exhibit B).

The project site is in Glorieta, NM, from the west of the Village near the US Post Office to the east end near the intersection of La Posada Road and Avenida Ponderosa along various roads within the Village including Fire Station Road, Calle Lomita, Avenida Ponderosa, Loma Alta and La Posada Road.

The project will be in accordance with applicable provisions of the NMDOT Standard Specifications for Highway and Bridge Construction (2019 Ed.), and the Santa Fe County 2024 Design Guide.

ARTICLE 3 EFFECTIVE DATE, TIME OF COMMENCEMENT, SUBSTANTIAL COMPLETION AND AMENDMENTS

3.1 EFFECTIVE DATE

The Effective Date of this Agreement is the date of last signature by the parties.

3.2 TIME OF COMMENCEMENT

The Work to be performed must commence no later than ten Days after the date of the written Notice to Proceed issued by the County (see Exhibit H).

3.3 SUBSTANTIAL COMPLETION

The Contractor must achieve Substantial Completion of the Work no later than 365 Days from the date of the Notice to Proceed. A Certificate of Substantial Completion will be issued by the County when the Work is substantially complete.

3.4 TIME FOR COMPLETION AND LIQUIDATED DAMAGES

Should the Contractor neglect, refuse, or otherwise fail to complete the Work within the time specified in this Article, the Contractor agrees that liquidated damages in the amount of \$500.00 will be assessed each Day that expires after the date for substantial completion until issuance by the County of a certificate of Substantial Completion in accordance with Paragraph 7 (Effective Date and Term) of the General Conditions.

- A. The Contractor and the County agree that the date of beginning and the time for completion of the Work are *essential conditions* of this contract and furthermore that the Work will commence on a date to be specified in the Notice to Proceed.
- B. The Contractor agrees that the Work will be prosecuted regularly, diligently and uninterruptedly at such rate of progress as will insure full completion thereof within the time specified. It is expressly understood and agreed, by and between the Contractor and the County, that the time for the completion of the Work is a reasonable time for the completion of the same, taking into consideration the average climatic range and usual industrial conditions prevailing in this locality.
- C. If the Contractor neglects, fails or refuses to complete the Work within the time specified, the Contractor agrees that as a part consideration for the awarding of this contract to pay to the County the amount specified above, not as a penalty but as liquidated damages for breach of contract for each and every Day that the contract is in default after the time stipulated in the Notice to Proceed for completion of the Work.
- D. The amount is fixed and agreed upon by and between the Contractor and the County because of the impracticability and extreme difficulty of fixing and ascertaining the actual damages the County would in such event sustain, and the amount is agreed to be the amount of damages which the County would sustain and the amount will be retained from time to time by the County from current periodical estimates.
- E. It is agreed that time is of the essence of each and every portion of this contract and of the specifications wherein a definite and certain length of time is fixed for the performance of any act whatsoever and where under the contract additional time is allowed for the completion of any work, the new time limit fixed by such extension will be of the essence of this contract. Provided that the Contractor will not be charged with liquidated damages or any excess cost when the County determines that the Contractor is without fault and the Contractor's reasons for the time extension are acceptable to the County. Provided that the Contractor will not be charged with liquidated damages or any excess cost when the delay in completion of the Work is due:
 - 1) To any preference, priority or allocation order duly issued by the County;
 - 2) To unforeseeable cause beyond the control and without the fault or negligence of the Contractor, including but not restricted to, acts of God, or of the public enemy, acts of the County, acts of another contractor in the performance of a contract with the County, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and severe weather;
 - 3) To any delays of subcontractors or suppliers occasioned by any of the causes

specified in subsections above.

- F. Provided further, that the Contractor will, within ten days from the beginning of such delay, unless the County grants a further period of time prior to the date of final settlement of the contract, notify the County in writing of the causes of the delay, who will ascertain the facts and extent of the delay and notify the Contractor within a reasonable time of its decision in the matter.

3.5 AMENDMENTS

This Agreement may be amended by mutual agreement of the parties and upon issuance of a Change Order. Any amendment must be in accordance with Paragraph 10 (Amendments – Change Orders) of the General Conditions. Unless otherwise agreed to by the parties, an amendment will not affect any outstanding Purchase Order(s) issued by the County prior to the effective date of the amendment.

ARTICLE 4 CONTRACT SUM

4.1 CONTRACT SUM

The County will pay the Contractor in current funds for the performance and completion of the Work, subject to additions and deductions by Change Order, the sum of **\$989,230.00**, *exclusive* of NM GRT.

4.2 CONTRACT AMOUNT

The contract sum is determined as follows:

Base Bid	\$ 989,230.00
Total contract amount	\$989,230.00 , <i>exclusive</i> of NM GRT

ARTICLE 5 PROGRESS PAYMENTS

5.1 PROGRESS PAYMENTS

Based upon an Application for Payment submitted to the County by the Contractor and Certificates for Payment issued by the County, the County will make progress payments on account of the contract sum to the Contractor for the period ending the last day of the month as follows:

- A. No later than 21 Days following receipt by the County of an undisputed Application for Payment, 100% of the portion of the contract sum properly allocable to labor, materials, and equipment incorporated in the Work and 100% of the portion of the contract sum properly allocable to materials and equipment suitably stored at the site or some other location agreed upon in writing for the period covered by the

Application for Payment, less the aggregate of previous payments made by the County; less such amounts as the County determines for all incomplete Work and unsettled claims as provided in the Contract Documents.

- B. When making payments, the County, Contractor or subcontractor will not retain, withhold, hold back or in any other manner not pay amounts owed for work performed and completed (see NMSA 1978, Section 57-28-5).
- C. Contractors and subcontractors must make prompt payment to their subcontractors and suppliers for amounts owed for work performed within 21 Days after receipt of payment from the County, contractor or subcontractor. If the contractor or subcontractor fails to pay its subcontractor and suppliers by first- class mail or hand delivery within 21 Days after receipt of an undisputed request for payment, the contractor or subcontractor will pay interest to its subcontractors and suppliers beginning on the 22nd day after payment was due, computed at 1.5% of the undisputed amount per month or fraction of a month until payment is issued. These payment provisions apply to all tiers of contractors, subcontractors and suppliers (see NMSA 1978, Section 57-28-1).
- D. In preparing estimates the material delivered on the site and preparatory work done may be taken into consideration.
- E. All material and work covered by partial payments made will then become the sole property of the County, but this provision will not be construed as relieving the Contractor from the sole responsibility for the care and protection of materials and work upon which payments have been made or the restoration of any damaged work, or as a waiver of the right of the County to require the fulfillment of all of the terms of the contract.
- F. County's right to withhold certain amounts and make application thereof. The Contractor agrees that it will indemnify and hold the County harmless from all claims growing out of the lawful demands of subcontractors, laborers, workmen, mechanics, material men, and furnisher of machinery and parts thereof, equipment, power tools, and all supplies, including commissary, incurred in the furtherance of the performance of this contract. The Contractor will, at the County's request, furnish satisfactory evidence that all obligations described above have been paid, discharged, or waived. If the Contractor fails so to do, then the County may, after having served written notice on the said Contractor, either pay unpaid bills, of which the County has written notice, direct, or withhold from the Contractor's unpaid compensation a sum of money deemed reasonably sufficient to pay any and all such lawful claims until satisfactory evidence is furnished that all liabilities have been fully discharged whereupon payment to the Contractor will be resumed, in accordance with the terms of this contract, but in no event will the provisions of this sentence be construed to impose any obligations upon the County to either the Contractor or its Surety. In paying any unpaid bills of the Contractor, the County will be deemed the agent of the Contractor, and any payment so made by the County will be considered as a payment made under the contract by the

County to the Contractor and the County will not be liable to the Contractor for any such payments made in good faith.

**ARTICLE 6
FINAL PAYMENT**

6.1 FINAL PAYMENT

The entire unpaid balance of the contract sum, will be paid by the County to the Contractor within 30 Days after the County confirms that all incomplete and unacceptable work that was noted during the Substantial Completion inspection and listed on the attachment to the Certificate of Substantial Completion has been corrected, and provided this contract has been fully performed and a final Certificate for Payment has been issued by the County. In addition, the Contractor must provide to the County a certified statement of Release of Liens and Consent of Surety.

6.2 ACCEPTANCE OF FINAL PAYMENT CONTITUTES RELEASE


The acceptance by the Contractor of final payment will operate as a release to the County of all claims and all liability to the Contractor for all things done or furnished in connection with them Work and for every act and neglect of the County and others relating to or arising out of the Work. No payment, however, final or otherwise, will operate to release the Contractor or its sureties from any obligations under this contract or the Performance and Payment Bond.

IN WITNESS WHEREOF, the parties have duly executed this Agreement as of the date of last signature by the parties.

SANTA FE COUNTY


Justin S. Green, Chair
Santa Fe Board of County Commissioners

ATTESTATION:


Katharine E. Clark
Santa Fe County Clerk

03/31/2026
Date

Approved as to form:

Roberta D. Joe for W.B.
Walker Boyd
Santa Fe County Attorney

3/12/2026
Date

CONTRACTOR – TRI-STAR SOLUTIONS LTD CO.

W. H. Bullock President 3/19/26
Signature and title Date

**GENERAL CONDITIONS
TO AGREEMENT BETWEEN SANTA FE COUNTY
AND CONTRACTOR
FOR CONSTRUCTION SERVICES**

1.0 DEFINITIONS

- 1.1** *Application for Payment* Contractor's written request for payment for completed portions of the Work and, for materials delivered or stored and properly labeled for the respective project.
- 1.2** *Change Order* A written document between the County and the Contractor signed by the County and the Contractor authorizing a change in the work or an adjustment in the contract sum or the contract time. A change order may be provided with written authority from the County for such procedure and that a copy of such written authority is furnished to the Contractor upon request. The contract sum and the contract time may be changed only by change order. A change order may be in the form of additional compensation or time; or less compensation or time known as a Deduction (from the contract) the amount deducted from the contract sum by change order.
- 1.3** *Calendar Day* Each and every Day shown on the calendar, beginning and ending at midnight.
- 1.4** *Contract Period* The elapsed number of working days or calendar days from the specified date of commencing work to the specified date of completion, as specified in the contract.
- 1.5** *Contractor* is a person, firm or corporation with whom the contract is entered into with the County.
- 1.6** *Construction Documents* All drawings, specifications and addenda associated with a specific construction project.
- 1.7** *Construction Schedule* A schedule in form satisfactory to the County, showing the proposed dates of commencement and completion of each of the various subdivisions of work required under the contract documents and the anticipated amount of each monthly payment that will become due the Contractor in accordance with the progress schedule.
- 1.8** *Day* The word "Day" means a calendar day of 24 hours measured from midnight to the next midnight.
- 1.9** *Labor and Material Payment Bond* A written form of security from a surety (bonding) company to the County, on behalf of an acceptable prime Contractor or subcontractor, guaranteeing payment to the County in the event the Contractor fails to pay for all labor, materials, equipment, or services in accordance with the contract. (see Performance Bond and Surety Bond).

- 1.10** *Contract Sum Agreement (See Stipulated Sum Agreement)*
- 1.11** *Contract Sum Bid* A single entry amount to cover all labor, equipment, materials, services, and overhead and profit for completing the construction of a variety of unspecified items of work without the benefit of a cost breakdown.
- 1.12** *Contract Sum Contract* A written contract between the County and Contractor wherein the County agrees to pay the contractor a specified sum of money for completing a scope of work consisting of a variety of unspecified items or work.
- 1.13** *Payment Bond* A written form of security from a surety company to the County, on behalf of an acceptable prime contractor or subcontractor, guaranteeing payment to all persons providing labor, materials, equipment, or services in accordance with the contract.
- 1.14** *Performance Bond* A written form of security from a surety company to the County, on behalf of an acceptable prime contractor or subcontractor, guaranteeing the completion of the work in accordance with the terms of the contract.
- 1.15** *Progress Payment* A payment from the County to the Contractor determined by calculating the difference between the completed work and materials stored and a predetermined schedule of values or unit costs. (see Schedule of Values, Unit Costs).
- 1.16** *Progress Schedule* A pictorial or written schedule (including a graph or diagram) that shows proposed and actual start and completion dates of the various work elements.
- 1.17** *Punch list* a list of items to be completed or corrected, prepared by the County, checked and augmented as required by the Contractor or Construction Manager is appended as Exhibit J. Note: The failure to include any item on such list does not relieve the Contractor of the responsibility to complete all work in accordance with the contract documents.
- 1.18** *Schedule of Values* A statement furnished by the Contractor to the County reflecting the portions of the contract sum allotted for the various parts of the work and used as the basis for reviewing the Contractor's Applications for Payment.
- 1.19** *Services* Includes services performed, workmanship, and material furnished or utilized in the performance of services.
- 1.20** *Stipulated Sum Agreement* A written agreement in which a specific amount is set forth as the total payment for completing the contract (See Contract Sum Contract).
- 1.21** *Subcontractor* is a person, firm or corporation supplying labor and materials or only labor for work at the site of the project for, and under separate contract or agreement with, the Contractor.

- 1.22 *Unit Price Contract*** A written contract wherein the County agrees to pay the Contractor a specified amount of money for each unit of work successfully completed as set forth in the contract.
- 1.23 *Unit Prices*** A predetermined price for a measurement or quantity of work to be performed within a specific contract. The designated unit price would include all labor materials, equipment or services associated with the measurement or quantity established.
- 1.24 *Working Day*** means every day except Saturday, Sunday and holidays recognized by Santa Fe County. Based on a review of weather that may adversely affect the Contractor's ability to effectively prosecute the Work, and the actual Work performed by the Contractor, the County will determine (between the end of the day and noon of the next day) if the County will charge a Working Day. If the Contractor was able to effectively prosecute Work on a critical path item for six or more hours on a Saturday, Sunday or County-recognized Holiday, the County may charge a Working Day.
- 1.25 *Work on (at) the project*** is work to be performed at the location of the project, including the transportation of materials and supplies to or from the location of the project by employees of the Contractor and any subcontractor.

2. CONTRACT AND CONTRACT DOCUMENTS

- 2.1 Entire Agreement.** This Agreement represents the entire contract between the parties and, except as otherwise provided, may not be amended, changed, modified, or altered without the written consent of the parties. This Agreement incorporates all of the conditions, agreements, and understandings between the parties concerning the subject matter of this Agreement, and all such conditions, understandings, and agreements have been merged into this written Agreement. No prior condition, agreement, or understanding, verbal or otherwise, of the parties or their agents is valid or enforceable unless incorporated in this Agreement.
- 2.2 Relationship of Contract Documents.** The Contract Documents are complementary, and any requirement of one Contract Document will be as binding as if required by all.
- 2.3 Conflicting Conditions.** Any provisions in any of the Contract Documents which may be in conflict or inconsistent with any of the paragraphs in these General Conditions are void to the extent of such conflict or inconsistency

3. PLANS, SPECIFICATIONS AND ADDENDA

- 3.1** The Plans, Specifications and Addenda enumerated in Article 1 of the Agreement Between County and Contractor for Construction form part of this contract and the provisions of those documents are binding upon the parties as if they were stated in this Agreement. The table of contents, titles, headings, running headlines and marginal notes contained in this Agreement and in said documents are solely to facilitate reference to various provisions of the Contract Documents and in no way affect or limit the interpretation of the provisions to which they refer.

3.2 Certificates and Documents Incorporated. All certificates and documentation required by the provisions of the Agreement are attached to this Agreement at the time of execution and are incorporated by reference as though set forth in this Agreement to the extent they are consistent with its conditions and terms.

4. CONTRACT SECURITY – BONDS

4.1 Performance Bond. The Contractor will furnish a performance bond in an amount at least equal to 100% of the contract sum as security for the faithful performance of this contract. The performance bond and the payment bond may be in one or in separate instruments in accordance with local law.

4.2 Payment Bond. The Contractor will provide payment bond in an amount not less than 100% of the contract sum or in a penal sum not less than that prescribed by state, or local law, as security for the payment of all persons performing labor on the project under this contract, furnishing materials in connection with this contract and all of Contractor's requirements as specified in the Contract Documents. The Payment Bond will remain in effect until one year after the date when final payment becomes due.

4.3 Additional or Substitute Bond. If at any time the County for justifiable reason becomes dissatisfied with any surety or sureties, then upon the Performance or Payment Bonds, the Contractor will within five days after notice from the County so to do, substitute an acceptable bond (or bonds) in such form and sum and signed by such other surety or sureties as may be satisfactory to the County. The premiums on such bond will be paid by the Contractor. No further payments will be deemed due nor will be made until the new surety or sureties will have furnished such an acceptable bond to the County.

4.4 Labor and Material Bond. The Contractor will provide to the County Labor and Material Bond in an amount equal to the required payments by the Contractor to pay specified subcontractors, laborers, and materials suppliers associated with the project.

5. TERMS AND MEANINGS

Terms used in this Agreement that are defined in the Conditions of the Contract will have the meanings designated in those Conditions.

5.1 Words and Phrases. Words, phrases, and abbreviations which have well-known technical or trade meanings used in the Contract Documents are used according to such recognized meanings. In the event of a conflict, the more stringent meaning will govern.

5.2 Gender, Singular/Plural. Words of any gender used in this Agreement will be construed to include any other gender, and words in the singular number will be held to include the plural, unless the context otherwise requires.

5.3 Captions and Section Headings. The captions and section headings contained in this Agreement are for convenience of reference only, and in no way limit, define, or enlarge the terms, scope and conditions of this Agreement.

5.4 Interchangeable Terms. For purposes of all provisions within this Agreement and all attachments hereto, the terms “Agreement” and “Contract” have the same meaning and are interchangeable.

6. COMPLIANCE WITH APPLICABLE LAW, CHOICE OF LAW

6.1 This Agreement will be governed exclusively by the provisions hereof and by the laws of the State of New Mexico and applicable ordinances of Santa Fe County.

6.2 In performing its obligations hereunder, the Contractor will comply with all applicable laws, ordinances, and regulations, including Santa Fe County Ordinance 2014-1 (Establishing a Living Wage).

6.3 Minimum Wage Rates. The Contractor, all subcontractors and sub-subcontractors warrants and agree to will comply with all applicable provisions of the New Mexico Public Works Minimum Wage Act as outlined in the Bid Documents. Wage rates are not applicable to projects whose cost is less than \$60,000.

6.4 This Agreement will be construed in accordance with the substantive laws of the State of New Mexico, without regard to its choice of law rules. Contractor and the County agree that the exclusive forum for any litigation between them arising out of or related to this Agreement will be federal and state district courts of New Mexico.

6.5 Pursuant to NMSA 1978, Section 13-1-191, reference is made to the criminal laws of New Mexico, including NMSA 1978, Sections 30-14-1, 30-24-2 and 30-41-1 through 3, which prohibit bribes, kickbacks, and gratuities, violation of which constitutes a felony. Further, the Procurement Code, NMSA 1978, Section 13-1-28, imposes civil and criminal penalties for its violation.

6.6 New Mexico Tort Claims Act. By entering into this Agreement, neither party will be responsible for liability incurred as a result of the other party’s acts or omissions in connection with this Agreement. Any liability incurred in connection with this Agreement is subject to the immunities and limitations of the New Mexico Tort Claims Act, NMSA 1978, Section 41-4-1. The County and its public employees as defined in the Tort Claims Act, do not waive sovereign immunity, do not waive any defense and do not waive any limitation of liability pursuant to law. No provision in this Agreement modifies or waives any provision of the Tort Claims Act.

6.7 Provision Required by Law Deemed Inserted. Each and every provision of law and clause required by law to be inserted in this contract is deemed to be inserted and this contract will be read and enforced as though it were included in this contract, and if through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the application of either party this contract will be amended to make the insertion or correction.

7. EFFECTIVE DATE AND TERM

- 7.1 This Agreement will, upon due execution by the parties, become effective in accordance with the Agreement Between County and Contractor for Construction, Article 3 - Effective Date, Time of Commencement and Substantial Completion. This Agreement is not effective until: (1) approved by the Santa Fe County Commissioners and/or the County Manager or their designee; and (2) signed by all parties required to sign this Agreement.
- 7.2 The Contractor will achieve Substantial Completion in accordance with the Agreement Between County and Contractor, Article 3 - Effective Date, Time of Commencement and Substantial Completion, unless earlier terminated pursuant to Section 8 (Termination) or 9, (Appropriations and Authorizations) of these General Conditions.

8. TERMINATION

- 8.1 Termination of Agreement for Cause. Either party may terminate the Agreement based upon any material breach of this Agreement by the other party. The non-breaching party will give the breaching party written notice of termination specifying the grounds for the termination. The termination will be effective 30 days from the breaching party's receipt of the notice of termination, during which time the breaching party will have the right to cure the breach. If, however, the breach cannot with due diligence be cured within 30 days, the breaching party will have a reasonable time to cure the breach, provided that, within 30 days of its receipt of the written notice of termination, the breaching party began to cure the breach and advised the non-breaching party in writing that it intended to cure.
- 8.2 Termination for Convenience of the County. The County may, in its discretion, terminate this Agreement at any time for any reason by giving the Contractor written notice of termination. The notice will specify the effective date of termination, which must not be less than 15 days from the Contractor's receipt of the notice. The County will pay the Contractor for acceptable work, determined in accordance with the specifications and standards set forth in this Agreement, performed before the effective date of termination but will not be liable for any work performed after the effective date of termination.
- 8.3 Right of the County to Terminate Contract In the event that any of the provisions of this contract are violated by the Contractor, or by any of its subcontractors, the County may serve written notice upon the Contractor and the Surety of its intention to terminate the contract, such notices to contain the reasons for such intention to terminate the contract, and unless within 10 days after the serving of such notice upon the Contractor, such violation or delay will cease and satisfactory arrangement of correction be made, the contract will, upon the expiration of said 10 days, cease and terminate. In the event of any such termination, the County will immediately serve notice thereof upon the Surety and the Contractor and the Surety will have the right to take over and perform the contract. Provided, however, that if the Surety does not commence performance thereof within 10 days from the date of the mailing to such Surety of notice of termination, the County may take over the Work and prosecute the same to completion by contract or by force

account and at the expense of the Contractor and the Contractor and its Surety will be liable to the County for any excess cost occasioned the County thereby, and in such event the County may take possession of and utilize in completing the work, such materials, and appliances as may be on the site of the Work.

9. APPROPRIATIONS AND AUTHORIZATIONS

This Agreement is contingent upon sufficient appropriations and authorizations being made for performance of this Agreement by the Santa Fe County Board of County Commissioners and/or, if state funds are involved, the New Mexico State Legislature. If sufficient appropriations and authorizations are not made in this or future fiscal years, this Agreement will terminate upon written notice by the County to the Contractor. Such termination will be without penalty to the County, and the County will not have a duty to reimburse the Contractor for expenditures made in the performance of this Agreement. The County is expressly not committed to expenditure of any funds until such time as they are programmed, budgeted, encumbered and approved for expenditure by the County. The County's decision as to whether sufficient appropriations and authorizations have been made for the fulfillment of this Agreement will be final and not subject to challenge by the Contractor in any way or forum, including a lawsuit.

10. AMENDMENTS – CHANGE ORDERS

Contract Documents may be amended by a Change Order (Exhibit I) to allow for additions, deletions, and revision as specified in Article 2 (the Work) of this Agreement.

11. INDEMNIFICATION

11.1 The Contractor shall indemnify and hold harmless the County and its elected officials, agents, and employees from any losses, liabilities, damages, demands, suits, causes of action, judgments, and legal costs resulting from or directly or indirectly arising out of the Contractor's performance or non-performance of its obligations under this Agreement, including but not limited to the Contractor's breach of any representation or warranty made in this Agreement.

11.2 The Contractor agrees that the County will have the right to control and participate in the defense of any such demand, suit, or cause of action concerning matters that relate to the County and that such suit will not be settled without the County's consent, such consent cannot be unreasonably withheld. If a conflict exists between the interests of the County and the Contractor in such demand, suit, or cause of action, the County may retain its own counsel to represent the County's interest.

11.3 The Contractor's obligations under this section will not be limited by the provisions of any insurance policy the Contractor is required to maintain under this Agreement.

12. AGGRIEVEMENT PROCEDURE DURING CONTRACT ADMINISTRATION

12.1 Any claims, disputes, or other matters in question between the Contractor and the County, except

those which have been waived by the making or acceptance of final payment as provided in Paragraph 6.2 of the Agreement Between Santa Fe County and Contractor for Construction, must first be resolved in discussions between the Contractor and the County. If that is unsuccessful the parties will proceed to formal mediation under 13.1 below.

12.2 A settlement agreement signed by the County and the Contractor will supersede and cancel any other dispute resolution proceedings regarding the same matter.

12.3 Unless work is stopped or payment withheld in accordance with the conditions of this contract, or unless otherwise agreed in writing, the Contractor must carry on the Work and maintain its progress during any dispute resolution proceedings, and the County will continue to make payments to the Contractor in accordance with the Contract Documents.

13. DISPUTE RESOLUTION

13.1 Either County or Contractor may request mediation pursuant to the New Mexico Public Works Mediation Act, NMSA 1978, Section 13-4C-1, of any claim before such decision become final and binding. The request for mediation must be submitted in writing to the other party. Timely submission of the request will stay the effect of Paragraph 12.1.

13.2 County and Contractor will participate in the mediation process in good faith. The process will be completed within 60 days of filing of the request. The mediation will be governed by the rules for mediation pursuant to the New Mexico Public Works Mediation Act.

13.3 If the dispute is not resolved by mediation, the dispute will be resolved through litigation in the district court. The parties agree that the exclusive forum for such litigation is the State of New Mexico District Court for the First Judicial District at Santa Fe, New Mexico. Contractor irrevocably consents to the jurisdiction of said Court and agrees to accept service of a summons and complaint by mail or commercial courier service in accordance with Rule 1-004(E) (3) NMRA.

14. INSURANCE

14.1 The Contractor must not commence the Work until it has obtained all the insurance required under this paragraph and such insurance has been approved by the County, nor will the Contractor allow any subcontractor to commence work on its subcontract until the insurance required of the subcontractor has been so obtained and approved.

14.2 Proof of Insurance. The Contractor will furnish the County with certificates showing the type, amount, class of operations covered, effective dates and date of expiration of policies. Such certificates must contain substantially the following statement: "Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions".

- 14.3 General Conditions.** The Contractor will submit evidence of insurance as is required in this provision. Policies of insurance must be written by companies authorized to write such insurance in New Mexico.
- 14.4 General Liability Insurance, Including Automobile.** The Contractor must maintain a comprehensive general liability and automobile insurance policy with liability limits in amounts not less than \$1,000,000.00 combined single limits of liability for bodily injury, including death, and property damage for any one occurrence. Said policy of insurance must include coverage for all operations performed for the County by the Contractor; coverage for the use of all owned, non-owned, hired automobiles, vehicles and other equipment, both on and off work; and contractual liability coverage under which this Agreement is an insured contract. Santa Fe County must be named additional insured on the policy.
- 14.5 Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance.** The Contractor must require each of its subcontractors to maintain Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance of the type and in the amounts specified in 14.4 above.
- 14.6 Workers' Compensation Insurance.** The Contractor must comply with the provisions of the Workers' Compensation Act, NMSA 1978, Section 52-1-1. The Contractor must maintain Workmen's Compensation insurance as required by state law for all of its employees to be engaged in work at the site of the project and, in case of any such work sublet, the Contractor must require the subcontractor similarly to provide Workmen's Compensation Insurance for all of the latter's employees to be engaged in such work unless such employees are covered by the protection afforded by the Contractor's Workmen's Compensation insurance. In case any class of employees engaged in hazardous work on the project under this contract is not protected under the Workmen's Compensation law, the Contractor must provide and cause each subcontractor to provide adequate employer's liability insurance for the protection of such of its employees as are not otherwise protected.
- 14.7 Scope of Insurance and Special Hazards.** The insurance required under subparagraphs 14.4 and 14.5 hereof must provide adequate protection for the Contractor and its subcontractors, respectively, against damage claims which may arise from operations under this contract, whether such operations be by the insured or by anyone directly or indirectly employed by it and, also against any of the special hazards which may be encountered in the performance of this contract.
- 14.8 Builder's Risk Insurance (Fire and Extended Coverage).** Until the project is completed and accepted by the County, the Contractor is required to maintain Builder's Risk Insurance (fire and extended coverage) on a 100% completed value basis on the insurable portion of the project for the benefit of the County, the Contractor, subcontractors as their interests may appear. The Contractor will not include any costs for Builder's Risk Insurance (fire and extended coverage) premiums during construction unless the Contractor is required to provide such insurance; however, this provision does not release the Contractor from its obligation to complete, according to plans and specifications, the project covered by the contract, and the Contractor and its Surety will be obligated to full performance of the Contractor's undertaking.

14.9 Increased Limits. If, during the life of this Agreement, the New Mexico State Legislature increases the maximum limits of liability under the Tort Claims Act, NMSA 1978, Section 41-4-1, the Contractor will increase the maximum limits of any insurance required in this Agreement.

14.10 Additional insured. Santa Fe County will be listed as an additional insured on all policies, and proof of coverage must be provided before work begins. Contractor must maintain adequate insurance in at least the maximum amounts which the County could be liable under the New Mexico Tort Claims Act. It is the sole responsibility of the Contractor to comply with the law.

15. INDEPENDENT CONTRACTOR

15.1 The Contractor and the Contractor's agents and employees are independent contractors performing professional and technical services for the County and are not employees of the County. The Contractor and the Contractor's agents and employees will not accrue leave, retirement, insurance, bonding, use of County's vehicles, or any other benefits afforded to employees of the County because of this Agreement.

15.2 The Contractor must not subcontract any portion of the services to be performed under this Agreement without prior written approval of the County.

15.3 The Contractor must maintain detailed time records which indicate the date, time and nature of services rendered. These records will be subject to inspection by the County and the State Auditor. The County has the right to audit billings both before and after payment. Payment under this Agreement will not foreclose the right of the County to recover excessive illegal payments.

16. CONFLICT OF INTEREST OF OFFICERS OR EMPLOYEES OF THE LOCAL JURISDICTION, MEMBERS OF THE LOCAL GOVERNING BODY, OR OTHER PUBLIC OFFICIALS

16.1 No officer or employee of the local jurisdiction or its designees or agents, no member of the governing body, and no other public official of the locality who exercises any function or responsibility with respect to this contract, during its tenure or for one year thereafter, will have any interest, direct or indirect, in any contract or subcontract, or the proceeds thereof, for work to be performed. Further, the Contractor will incorporate into all subcontracts the language set forth in this paragraph prohibiting conflict of interest.

16.2 No official of the County who is authorized in such capacity and on behalf of the County to negotiate, make, accept or approve, or to take part in negotiating, making accepting or approving any architectural, engineering, inspection, construction or material supply contract or any subcontract in connection with the construction of the project, will become directly or indirectly interested personally in this contract. No officer, employee, architect, attorney, engineer or inspector of or for the County who is authorized in such capacity and on behalf of the County to exercise any legislative, executive, supervisory or other similar functions in connection with the construction of the project, will become directly or indirectly interested personally in this

contract, any material supply contract, subcontract, insurance contract, or any other contract pertaining to the project.

- 16.3** The Contractor warrants that the Contractor presently has no interest and will not acquire any interest, direct or indirect, which would conflict in any manner or degree with the performance or services required under this contract.

17. ASSIGNMENT

- 17.1** The Contractor must not assign or transfer any interest in this contract or assign any claims for money due or to become due under this contract without the advance written approval of the County. Any attempted assignment or transfer without the County's advance written approval will be void.

18. SUBCONTRACTING

- 18.1** The Contractor must not subcontract or delegate any portion of the services to be performed under this contract without the advance written approval of the County. Any attempted subcontracting or delegating without the County's advance written approval will be void.
- 18.2** Contractor will provide the County with a list of subcontractors within ten days of contract award.
- 18.3** Contractor will adhere to all provisions of the Subcontractor's Fair Practices Act NMSA 1978, Section 13-4-31.
- 18.4** Contractor will provide the County with a completed Non-Collusion Affidavit of Subcontractor form and Certification of Subcontractor Regarding Equal Employment Opportunity form for all subcontractors listed.
- 18.5** The Contractor must not award any work to any subcontractor without prior written approval of the County, which approval will not be given until the Contractor submits to the County a written statement concerning the proposed award to the subcontractor, which statement will contain such information as the County may require.
- 18.6** The Contractor will be fully responsible to the County for the acts and omissions of its subcontractors, and of persons either directly or indirectly employed by them, as they are for the acts and omissions of persons directly employed by them.
- 18.7** The Contractor will cause appropriate provisions to be inserted in all subcontracts relative to the work to bind subcontractors to the Contractor by the terms of the General Conditions and other contract documents insofar as applicable to the work of subcontractors and to give the Contractor the same power as regards terminating any subcontract that the County may exercise over the Contractor under any provision of the Contract Documents.

18.8 Nothing contained in this contract creates any contractual relation between any subcontractor and the County.

18.9 All work performed for Contractor by a subcontractor or supplier will be pursuant to an appropriate written agreement between Contractor and the subcontractor or supplier which specifically binds the subcontractor or supplier to the applicable terms and conditions of the Contract Documents for the benefit of County. Any contract between Contractor and a subcontractor or supplier must provide that any remedy or claim for nonpayment of sums due or owing to subcontractor or supplier or services performed or materials provided is against Contractor and not the County, subject to any remedy or rights subcontractor or supplier may have under the terms of the Contractor's Performance Bond and NMSA 1978, Section 13-4-19, the New Mexico Little Miller Act.

19. PERSONNEL

19.1 All Work performed under this Agreement will be performed by the Contractor or under its supervision.

19.2 The Contractor represents that it has, or will secure at its own expense, all personnel required to discharge its obligations under this Agreement. Such personnel (i) must not be employees of or have any contractual relationships with the County and (ii) will be fully qualified and licensed or otherwise authorized or permitted under federal, state, and local law to perform such work.

20. NOTICES

20.1 Any notice required to be given to either party by this Agreement must be in writing and delivered in person, by courier service or by U.S. mail, either first class or certified, return receipt requested, postage prepaid, as follows:

To the County: Santa Fe County Public Works
 Attn: Mike Hart, Project Manager III
 424 NM Highway 599
 Santa Fe, New Mexico 87507

To the Contractor: Tri-Star Solutions Ltd Co.
 Attn: William Bullinton, President
 3581 Hwy 47
 Peralta, New Mexico 87042

20.2 Nothing precludes the giving of written notice by personal service. The address to which notices must be mailed to either party may be changed by written notice given by such party to the other.

21. RELEASE

The Contractor, upon final payment of the amounts due under this Agreement, releases the County, the County's officers and employees from all liabilities and obligations arising from or under this Agreement, including, without limitation, all damages, losses, costs, liability, and expenses, including, without limitation, attorney's fees and costs of litigation that the Contractor may have.

22. WAIVER

No provision of this Agreement will be deemed to have been waived by either party unless such waiver be in writing signed by the party making the waiver and addressed to the other party; nor will any custom or practice which may evolve between the parties in the administration of the terms hereof be construed to waive or lessen the right of either party to insist upon performance by the other party in strict accordance with the terms hereof. Further, the waiver by any party of a breach by the other party of any term, covenant, or condition hereof does not operate as a waiver of any subsequent breach of the same or any other term, covenant, or condition.

CONDITIONS OF THE WORK

1. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS

- 1.1** The Contractor will be furnished additional instructions and detail drawings as necessary to carry out the Work. The additional drawings and instructions supplied to the Contractor will coordinate with the Contract Documents and will be so prepared that they can be reasonably interpreted as part thereof. The Contractor will carry out the Work in accordance with the additional detail drawings and instructions. The Contractor and the County will prepare jointly (a) a schedule, fixing the dates at which special detail drawings will be required, such drawings, if any, to be furnished by the County in accordance with the schedule, and (b) a schedule fixing the respective dates for the submission of shop drawings, the beginning of manufacture, testing and installation of materials, supplies and equipment, and the completion of the various parts of the work; each schedule to be subject to change from time to time in accordance with progress of the Work.

2. SHOP OR SETTING DRAWINGS

- 2.1** The Contractor will submit promptly to the County two copies of each shop or setting drawing prepared in accordance with the schedule. After examination of such drawings by the County and the return thereof, the Contractor will make such corrections to the drawings as have been indicated and will furnish the County with two corrected copies. If requested by the County the Contractor must furnish additional copies. Regardless of corrections made in or approval given to such drawings by the County, the Contractor will be responsible for the accuracy of such drawings and for their conformity to the Plans and Specifications, unless the Contractor notifies the County in writing of any deviations at the time the Contractor furnishes such drawings.

3. MATERIALS, SERVICES AND FACILITIES

- 3.1** It is understood that except as otherwise specifically stated in the Contract Documents, the Contractor will provide and pay for all materials, labor, tools, equipment, water, light, power, transportation, superintendence, temporary construction of every nature, and all other services and facilities of every nature whatsoever necessary to execute, complete, and deliver the Work.
- 3.2** Any work necessary to be performed after regular working hours, on Sundays or legal holidays, will be performed without additional expense to the County.

4. CONTRACTOR'S TITLE TO MATERIALS

- 4.1** No materials or supplies for the Work will be purchased by the Contractor or by any subcontractor subject to any chattel mortgage or under a conditional sale contract or other agreement by which an interest is retained by the seller. The Contractor warrants that it has good title to all materials and supplies used by it in the Work, free from all liens, claims or encumbrances.

5. INSPECTION AND TESTING OF MATERIALS

- 5.1** All materials and equipment used in the construction of the project will be subject to adequate inspection and testing in accordance with accepted standards. The laboratory or inspection agency will be selected by the County. The County will pay for all laboratory inspection service direct, and not as a part of this contract.
- 5.2** Materials of construction, particularly those upon which the strength and durability of the structure may depend, will be subject to inspection and testing to establish conformance with specifications and suitability for uses intended.

6. "OR EQUAL" CLAUSE

- 6.1** Whenever a material, article or piece of equipment is identified on the plans or in the specifications by reference to manufacturers' or vendors' names, trade names, catalogue numbers, etc., it is intended merely to establish a standard; and, any material, article, or equipment or other manufacturers and vendors which will perform adequately the duties imposed by the general design will be considered equally acceptable provided the material, article, or equipment so proposed, is, in the opinion of the County, of equal substance and function. It must not be purchased or installed by the Contractor without the County's written approval.

7. PATENTS

- 7.1** The Contractor will hold and save the County and its officers, agents, servants, and employees harmless from liability of any nature or kind, including cost and expenses for, or on account of, any patented or unpatented invention, process, article, or appliance manufactured or used in the performance of this contract, including its use by the County, unless otherwise specifically stipulated in the Contract Documents.
- 7.2** License and/or Royalty Fees for the use of a process which is authorized by the County of the project must be reasonable, and paid to the holder of the patent, or its authorized licensee, direct by the County and not by or through the Contractor.
- 7.3** If the Contractor uses any design, device or materials covered by letters, patent or copyright, the Contractor will provide for such use by suitable agreement with the County of such patented or copyrighted design, device or material. It is mutually agreed and understood, that, without exception, the contract sum will include all royalties or costs arising from the use of such design, device or materials, in any way involved in the Work. The Contractor and/ or its Sureties will indemnify and save harmless the County of the project from any and all claims for infringement by reason of the use of such patented or copyrighted design, device or materials, or any trademark or copyright in connection with the Work, and will indemnify the County for any cost, expense or damage which it may be obliged to pay by reason of such infringement at any time during the prosecution of the work or after, completion of the Work.

8. SURVEYS, PERMITS AND REGULATIONS

- 8.1** Unless otherwise expressly provided for in the Specifications, the County will furnish to the Contractor all surveys necessary for the execution of the Work.
- 8.2** Unless otherwise expressly provided for in the Specifications, the Contractor will pay all permits, licenses and approvals necessary for the execution of this contract.
- 8.3** The Contractor will comply with all laws, ordinances, rules, orders, and regulations relating to performance of the Work, the protection of adjacent property, and the maintenance of passageways, guard fences or other protective facilities.

9. CONTRACTOR'S OBLIGATIONS

- 9.1** The Contractor will, in good workmanlike manner, perform the Work and furnish all supplies and materials, machinery, equipment, facilities and means, except as otherwise expressly specified, necessary or proper to perform and complete all the Work within the time specified. The Contractor will perform the Work in accordance with the provisions of this contract and said Specifications and in accordance with the Plans and Drawings covered by this contract any and all supplemental plans and drawings, and in accordance with the directions of the County as given from time to time during the progress of the work. The Contractor will furnish, erect, maintain, and remove such construction plans and such temporary works as may be required.
- 9.2** The Contractor will comply with, and be subject to all terms, conditions, requirements, and limitations of this contract and specifications, and will carry on and complete the Work to the satisfaction of the County.

10. WEATHER CONDITIONS

- 10.1** In the event of temporary suspension of work, or during inclement weather, or whenever the County directs, the Contractor will and will cause its subcontractors to protect carefully its and their work and materials against damage or injury from the weather. If, in the opinion of the County, any work or materials have been damaged or injured by reason of failure on the part of the Contractor or any of its subcontractors so to protect its work, such materials will be removed and replaced at the expense of the Contractor.

11. PROTECTION OF WORK AND PROPERTY-EMERGENCY

- 11.1** The Contractor will at all times safely guard the County's property from injury or loss. The Contractor will at all times safely guard and protect its own work, and that of adjacent property from damage. The Contractor will replace or make good any such damage, loss or injury unless such is caused directly by errors contained in this contract or by the County.

11.2 In case of an emergency which threatens loss or injury of property, and/or safety of life, the Contractor will be allowed to act, without previous instructions from the County, in a diligent manner. The Contractor will notify the County immediately thereafter. Any claim for compensation by the Contractor due to such extra work will be promptly submitted to the County for approval.

11.3 Where the Contractor has not taken action but has notified the County of an emergency threatening injury to persons or to damage to the work or any adjoining property, the Contractor will act as instructed or authorized by the County.

11.4 The amount of reimbursement claimed by the Contractor on account of any emergency action will be determined in the manner provided in Paragraph 15 of these Conditions of the Work.

12. INSPECTION

12.1 The authorized representatives and agents of the County will be permitted to inspect the Work, materials, payrolls, records of personnel, invoices of materials, and other relevant data and records.

13. REPORTS, RECORDS AND DATA

13.1 The Contractor will submit to the County such schedule of quantities and costs, progress schedules, payrolls, reports, estimates, records and other data as the County may request.

14. SUPERINTENDENT BY CONTRACTOR

14.1 At the site of the Work the Contractor will employ a construction superintendent or foreman who will have full authority to act for the Contractor. It is understood that such representative must be acceptable to the County and be one who can be continued in that capacity for the particular job involved unless he or she ceases to be on the Contractor's payroll.

15. CHANGES IN THE WORK

15.1 No changes in the Work will be made without having prior written approval of the County. Charges or credits for the Work will be determined by one or more, or a combination of the following methods:

- A. Unit bid prices previously approved.
- B. An agreed contract sum.
- C. The actual cost of:
 - 1) Labor, including foremen;
 - 2) Materials entering permanently into the Work;
 - 3) The County's or rental cost of construction equipment during the time

- of use on the extra work;
 - 4) Power and consumable supplies for the operation of power equipment;
 - 5) Insurance;
 - 6) Social Security and old age and unemployment contributions.
- D. To the costs for changes in work a fixed fee will be added to be agreed upon but not to exceed 10% of the actual cost of the work. The fee will be compensation to cover the cost of supervision, overhead, bond, profit and any other general expenses.

16. EXTRAS

16.1 Without invalidating this contract, the County may order extra work or make changes by altering, adding to or deducting from the work, the contract sum being adjusted accordingly, and the consent of the Surety being first obtained where necessary or desirable. All the work of the kind bid upon will be paid for at the price stipulated in the proposal, and no claims for any extra work or materials will be allowed unless the work is ordered in writing by the County and the price is stated in such order.

17. INSPECTION OF SERVICES

17.1 The Contractor will maintain an inspection system acceptable to the County. Complete records of all inspection work performed by the Contractor will be maintained and made available to the County during contract performance and for as long afterwards as this contract requires.

17.2 The County has the right to inspect and test all services called for by this contract, to the extent practicable at all times and places during the term of this contract. The County will perform inspections and tests in a manner that will not unduly delay the Work.

17.3 If the County performs inspections or tests on the premises of the Contractor or a subcontractor, the Contractor will furnish, and will require subcontractors to furnish, at no increase in contract price, all reasonable facilities and assistance for the safe and convenient performance of these duties.

17.4 If any of the services do not conform with the Contract Documents, the County may require the Contractor to perform the services again in conformity with Contract Documents, at no increase in the contract sum. When the defects in services cannot be corrected by re-performance, the County may require the Contractor to take necessary action to ensure that future performance conforms to contract requirements; and reduce the contract sum to reflect the reduced value of the services performed.

17.5 If the Contractor fails to promptly perform the services again or to take the necessary action to ensure future performance in conformity with Contract Documents, the County may by contract or otherwise, perform the services and charge to the Contractor any cost incurred by the County that is directly related to the performance of such service, or terminate the Contract for default.

18. CORRECTION OF WORK

18.1 All work, all materials, whether incorporated in the work or not, all processes of manufacture, and all methods of construction will be at all times and places subject to the inspection of the County who will be the final judge of the quality and suitability of the work, materials, processes of manufacture, and methods of construction for the purposes for which they are used. Should they fail to meet their approval they will be forthwith reconstructed, made good, replaced and/or corrected, as the case may be, by the Contractor at its own expense. Rejected material will immediately be removed from the site. If, in the opinion of the County, it is undesirable to replace any defective or damaged materials or to reconstruct or correct any portion of the work injured or not performed in accordance with the Contract Documents, the compensation to be paid to the Contractor hereunder will be reduced by such amount as in the judgment of the County is equitable.

19. WARRANTY OF CONSTRUCTION

19.1 In addition to any other warranties in this contract, the Contractor warrants the Work performed under this contract conforms to the Contract Documents and is free of any defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any subcontractor or supplier at any tier.

19.2 This warranty will continue for a period of one year from the date of final acceptance of the Work. If the County takes possession of any part of the Work before final acceptance, this warranty will continue for a period of one year from the date the County takes possession.

19.3 The Contractor will remedy at the Contractor's expense any failure to conform, or any defect. In addition, the Contractor will remedy at the Contractor's expense any damage to County-owned or controlled real or personal property, when that damage is the result of the Contractor's failure to conform to Contract Documents or any defect of equipment, material, workmanship, or design furnished.

19.4 The Contractor will restore any work damaged in fulfilling the terms and conditions of this clause. The Contractor's warranty with respect to work repaired or replaced will run for one year from the date of repair or replacement.

19.5 The County will notify the Contractor, in writing, within a reasonable time after the discovery of any failure, defect, or damage.

19.6 If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, the County has the right to replace, repair, or otherwise remedy the failure, defect, or damage at the Contractor's expense.

19.7 With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work performed and materials furnished under this contract, the Contractor

must obtain all warranties that would be given in normal commercial practice; require all warranties to be executed, in writing, for the benefit of the County, if directed by the County; and, enforce all warranties for the benefit of the County, if directed by the County.

19.8 In the event the Contractor's warranty under subparagraph 19.4 of this clause has expired, the County may bring suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

19.9 Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the Contractor will not be liable for the repair of any defects of material or design furnished by the County nor for the repair of any damage that results from any defect in County-furnished material or design.

19.10 This warranty does not limit the County's rights under the Inspection and Acceptance clause of this contract with respect to latent defects, gross mistakes, or fraud.

20. SUBSURFACE CONDITIONS FOUND DIFFERENT

20.1 Should the Contractor encounter sub-surface and/or latent conditions at the site materially differing from those shown on the Plans or indicated in the Specifications, the Contractor will immediately notify the County of such conditions before they are disturbed. The County will thereupon promptly investigate the conditions, and if they find that they materially differ from those shown on the Plans or indicated in the Specifications, they will at once make such changes in the Plans and/or Specifications as they may find necessary, any increase or decrease of cost resulting from such changes to be adjusted in the manner provided in Paragraph 15 above.

21. CLAIMS FOR EXTRA COST

21.1 No claim for extra work or cost will be allowed unless the same was done in pursuance of a written order of the County, approved by the County, and the claim presented with the first estimate after the changed or extra work is done. When the Work is performed under the terms of General Conditions, the Contractor must furnish satisfactory bills, payrolls and vouchers covering all items of cost and when requested by the County, giving the County access to the accounts.

22. CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

22.1 Immediately after execution and delivery of this contract, and before the first partial payment is made, the Contractor will deliver to the County an estimated construction progress schedule in a form satisfactory to the County, showing the proposed dates of commencement and completion of each of the various subdivisions of work required under the Contract Documents and the anticipated amount of each monthly payment that will become due to the Contractor in accordance with the progress schedule. The Contractor will also furnish on forms to be supplied by the County (a) a detailed estimate giving a complete breakdown of the Contract sum and (b) periodic itemized estimates of work done

for the purpose of making partial payments thereof. The costs employed in making up any of these schedules will be used only for determining the basis of partial payments and will not be considered as fixing a basis for additions to or deductions from the contract sum.

22.2 Schedule

The Contractor will, within five days after the effective date of Notice to Proceed, prepare and submit five copies of a progress schedule covering project operations for the contract period. This progress schedule will be of the type generally referred to as a Critical Path Method (CPM), Critical Path Schedule (CPS), and Critical Path Analysis (CPA), and other similar designations. The CPM will be used to control the timing and sequences of the project. The Work will be done in accordance with the CPM Planning and Scheduling. A written statement of explanation must be submitted with the progress schedule. All costs incurred by the contractor to implement the CPM will be borne by the Contractor .

23. ASSIGNMENTS

23.1 The Contractor will not assign the whole or any part of this contract or any monies due or to become due hereunder without written consent of the County. In case the Contractor assigns all or any part of any monies due or to become due under this contract, the instrument of assignment must contain a clause substantially to the effect that it is agreed that the right of the assignee in and to any monies due or to become due to the Contractor will be subject to prior claims of all persons, firms and corporations of services rendered or materials supplied for the performance of the Work.

24. MUTUAL RESPONSIBILITY OF CONTRACTORS

24.1 If, through acts of neglect on the part of the Contractor, any other contractor or any subcontractor suffers loss or damage to the Work, the Contractor agrees to settle with such other contractor or subcontractor by agreement or arbitration if such other contractor or subcontractors will so settle. If such other contractor or subcontractor asserts any claim against the County on account of any damage alleged to have been sustained, the County will notify the Contractor, who shall indemnify and save harmless the County against any such claim.

25. SEPARATE CONTRACT

25.1 The Contractor will coordinate its operations with those of other contractors. Cooperation will be required in the arrangement for the storage of materials and in the detailed execution of the Work. The Contractor, including its subcontractors, will keep informed of the progress and the detail work of other contractors and will notify the County immediately of lack of progress or defective workmanship on the part of other contractors. Failure of a contractor to keep informed of the Work progressing on the site and failure to give notice of lack of progress or defective workmanship by others will be construed as acceptance by the Contractor of the status of the Work as being satisfactory for proper coordination with its own work.

26. COUNTY'S AUTHORITY

- 26.1** The County will give all orders and directions contemplated under this contract relative to the execution of the Work. The County will determine the amount, quality, acceptability, and fitness of the several kinds of work and materials which are to be paid for under this contract and will decide all questions which may arise in relation to the Work and the construction. The County's estimates and decisions are final and conclusive, except as otherwise expressly provided. In case any question arises between the parties relative to this contract or specifications, the determination or decision of the County will be a condition precedent to the right of the Contractor to receive any money or payment for the Work.
- 26.2** The County will decide the meaning and intent of any portion of the specifications and of any plans or drawings where the same may be found obscure or be in dispute. Any differences or conflicts regarding the Work which may arise between the Contractor under this contract and other contractors performing work for the County will be adjusted and determined by the County.

27. STATED ALLOWANCES

- 27.1** It is understood that Contractor has included in its proposal for the contract sum all allowances including Allowed Materials. The Contractor will purchase the Allowed Materials as directed by the County on the basis of the lowest and best bid of at least three competitive bids. If the actual sum for purchasing the Allowed Materials is more or less than the Cash Allowance, the contract sum will be adjusted accordingly. The adjustment in contract price will be made on the basis of the purchase price without additional charges for overhead, profit, insurance or any other incidental expenses. The cost of installation of the Allowed Materials will be included in the applicable sections of this contract.

28. USE OF PREMISES AND REMOVAL OF DEBRIS

- 28.1** The Contractor undertakes at its own expense:
- A. to take every precaution against injuries to persons or damage to property;
 - B. to store its apparatus, materials, supplies and equipment in such orderly fashion at the site of the Work as will not unduly interfere with the progress of its work or the work of any other subcontractors;
 - C. to place upon the Work or any part thereof only such loads as are consistent with the safety of the portion of the Work;
 - D. to clean up frequently all refuse, rubbish, scrap materials, and debris caused by its operations, to the end that at all times the site of the Work will present a neat, orderly and workmanlike appearance;
 - E. before final payment to remove all surplus material, false-work, temporary structures, including foundations thereof, plant of any description and debris of every nature resulting from its operations, and to put the site in a neat, orderly condition.

- F. to effect all cutting, fitting or patching of its work required to make the same to conform to the plans and specifications and, except with the consent of the County, not to cut or otherwise alter the work of any other contractor.

29. QUANTITIES OF ESTIMATE

- 29.1** Wherever the estimated quantities of work to be done and materials to be furnished under this contract are shown in any of the documents including the proposal, they are given for use in comparing bids and the right is especially reserved except as otherwise specifically limited, to increase or diminish them as may be deemed reasonably necessary or desirable by the County to complete the Work, and such increase or diminution will in no way void this contract, nor will such increase or diminution give cause for claims or liability for damages.

30. LANDS AND RIGHTS-OF-WAY

- 30.1** Prior to the start of construction, the County will obtain all lands and rights-of-way necessary for the carrying out and completion of the Work.

31. GENERAL GUARANTY

- 31.1** Neither the final certificate of payment nor any provision in the Contract Documents, nor partial or entire occupancy of the premises by the County, constitutes an acceptance of work not done in accordance with the Contract Documents or relieve the Contractor of liability in respect to any express warranties or responsibility for faulty materials or workmanship. The Contractor must remedy any defects in the Work and pay for any damage to other work resulting therefrom, which will appear within a period of one year from the date of final acceptance of the Work unless a longer period is specified. The County will give notice of observed defects with reasonable promptness.

32. PROTECTION OF LIVES AND HEALTH

- 32.1** The Contractor must exercise proper precaution at all times for the protection of persons and property and will be responsible for all damages to persons or property, either on or off the site, which occur as a result of its prosecution of the Work. The safety provisions of applicable laws and building and construction codes must be observed and the Contractor will take or cause to be taken, such additional safety and health measures as the County may determine to be reasonably necessary.

33. INTEREST OF MEMBER

- 33.1** No member of Santa Fe Board of County Commissioners is admitted to any share or part of this contract or to any benefit that may arise therefrom.

34. OTHER PROHIBITED INTERESTS

34.1 No official of the County who is authorized in such capacity and on behalf of the County to negotiate, make, accept or approve, or to take part in negotiating, making accepting or approving any architectural, engineering, inspection, construction or material supply contract or any subcontract in connection with the construction of the project, will become directly or indirectly interested personally in this contract. No officer, employee, architect, attorney, engineer or inspector of or for the County who is authorized in such capacity and on behalf of the County to exercise any legislative, executive, supervisory or other similar functions in connection with the construction of the project, will become directly or indirectly interested personally in this contract, any material supply contract, subcontract, insurance contract, or any other contract pertaining to the project.

35. USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY COUNTY

35.1 The Contractor agrees to the use and/or occupancy of a portion or unit of the project before formal acceptance by the County, provided the County:

- A. Secures written consent of the Contractor except in the event, in the opinion of the County, the Contractor is chargeable with unwarranted delay in final cleanup of punch list items or other contract requirements.
- B. Secures endorsement from the insurance carrier and consent of the surety permitting occupancy of the building or use of the project during the remaining period of construction.
- C. When the project consists of more than one building, and one of the buildings is occupied, secures permanent fire and extended coverage insurance, including a permit to complete construction. Consent of the surety must also be obtained.

ATTACHMENT A
SUMMARY OF WORK
AND MATERIAL SPECIFICATIONS

ATTACHMENT A

BID SHEETS

Greater Glorieta MDWCA Sewer System Upgrade					
GRANT AWARD (NMED): #SAP 23-H2489-GF; 24-I2456-GF; 25-J2458-GF					
ITEM NO	ITEM DESCRIPTION	UNIT	QTY	BID UNIT PRICE	BID AMOUNT
				DOLLARS / CENTS	DOLLARS / CENTS
1	Mobilization and Demobilization	LS	1	\$ 87,847.00	\$ 87,847.00
2	Rehabilitate Exist 6" or 8" SAS with CIPP Liner	LF	1600	\$ 158.00	\$ 252,800.00
3	Rehabilitate Exist 6" or 8" SAS using Pipe Bursting and Install New 8 HPDE	LF	1100	\$ 162.00	\$ 178,200.00
4	Complete Point Repair prior to SAS Rehab	EA	3	\$ 7,021.00	\$ 21,063.00
5	Reinstate SAS Laterals	EA	36	\$ 3,716.00	\$ 133,776.00
6	Cut Exist SAS Lateral and Connect New SAS Lateral to Exist Sewer Main	EA	7	\$ 4,252.00	\$ 29,764.00
7	Remove Exist Manhole and Replace with 4' Dia, Type "C" MH	EA	15	\$ 15,212.00	\$ 228,180.00
8	Rock Removal	CY	120	\$ 230.00	\$ 27,600.00
9	Materials Testing Allowance	ALLOW	1	\$10,000.00	\$10,000.00
10	Traffic Control	ALLOW	1	\$20,000.00	\$20,000.00
TOTAL BID AMOUNT WRITTEN IN NUMBERS:				\$ 989,230.00	
TOTAL BID AMOUNT WRITTEN IN WORDS:				Nine Hundred Eighty Nine Thousand Two Hundred Thirty Dollars and no cents	

TOTAL exclusive of NM GRT

ALL BID ITEMS MUST BE EXCLUSIVE OF NMGR

ATTACHMENT B
ADDENDA & MODIFICATIONS

Justin S. Greene
Commissioner, District 1

Lisa Cacari Stone
Commissioner, District 2

Camilla Bustamante
Commissioner, District 3



Adam Fultun Johnson
Commissioner, District 4

Hank Hughes
Commissioner, District 5

Gregory S. Shaffer
County Manager

January 8, 2026

SANTA FE COUNTY
RFP No. 2026-0133-PW/TJ
CONSTRUCTION SERVICES FOR THE
GREATER GLORIETA MDWCA SEWER SYSTEM UPGRADES

ADDENDUM NO. 1

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Offerors to adhere to any changes or revisions to the RFP as identified in this Addendum No. 1. This documentation shall become permanent and made part of the departmental files.

RESCHEDULED PRE-BID MEETING
TUESDAY, JANUARY 13, 2026 @ 1:30 P.M.
US Post Office, 16 Calle Lomita, Glorieta, New Mexico

Clarification No. 1 - The construction of this project will be in accordance with the plans and specifications prepared for this project by HDR and other contract documents prepared by Santa Fe County, except as otherwise specified herein or in the contract.

Please add this Addendum No. 1 to the original proposal documents and refer to proposal documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect. Responders are reminded that any questions or need for clarification must be addressed to Tammy Jim, Procurement Specialist Senior at tjim@santafecountynm.gov.

Justin S. Greene
Commissioner, District 1

Lisa Cacari Stone
Commissioner, District 2

Camilla Bustamante
Commissioner, District 3



Adam Fultun Johnson
Commissioner, District 4

Hank Hughes
Commissioner, District 5

Gregory S. Shaffer
County Manager

January 14, 2026

SANTA FE COUNTY
RFP No. 2026-0133-PW/TJ
CONSTRUCTION SERVICES FOR THE
GREATER GLORIETA MDWCA SEWER SYSTEM UPGRADES

ADDENDUM NO. 2

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Offerors to adhere to any changes or revisions to the RFP as identified in this Addendum No. 1 and this Addendum No. 2. This documentation shall become permanent and made part of the departmental files.

***BID OPENING EXTENDED TO THURSDAY,
FEBRUARY 12, 2026 @ 2:00 PM***

DEADLINE FOR QUESTIONS EXTENDED TO FRIDAY, JANUARY 23, 2026

Attachment A: Pre-Bid Agenda and Sign-In Sheet
Attachment B: Appendix D New Mexico Wage Decision

Question No. 1: Is Amorock Polymer concrete considered as approved alternate for the manholes calling for internal corrosion protection?

Answer No. 1: Armorock Polymer Concrete may be considered as an approved alternate for the manholes. If Contractor wishes to propose Armorock as an Or Equal or Substitute, Contractor shall submit a substitution request in accordance with Specification Section 01 25 00. Substitution requests will not be considered during the bid phase and will be reviewed during a period of 30 days after the date the Contract Times commence as noted in Specification Section 01 25 00 Item 1.3.C.1.

Question No. 2: Does the City have or maintain a polymer specification?

Answer No. 2: The project is being completed by Santa Fe County and will be subject to the requirements of the Santa Fe County Utilities Department. SFCU does not have a polymer specification.

Question No. 3: Does the City of Santa Fe, NM have an Approved Product List, Qualified Product List, or Approved Materials List, or specific design standards for sanitary sewers that the City follows for references?


Answer No. 3: Design standards for sanitary sewers are included in Section D of the Santa Fe County 2014 Design Guide. SCFU generally follows the NM Standard Specifications for Public Works Construction with some modifications. SFCU has an Approved Materials List for water. Section D of the Santa Fe County 2014 Design Guide does not have an Approved Material List for sanitary sewers but does identify some manufacturers for some items.

Question No. 4 Will trenchless lining technologies other than CIPP be considered for the project? Specifically, Thermoform PVC Liner. Thermoform Liner is a structural PVC lining solution that offers a 50 year design life and 10 year manufacturer's warranty. Unlike CIPP lining technology where the liners are "cured" in the field creating the liner, Thermoform is factory manufactured offering a consistent and reliable finished product. Thermoform is Styrene Free providing a safer lining solution for the residents, environment and work crews. Thermoform Liner has been used over the years by Bernalillo County Water Utility.

Answer No. 4: Thermoform PVC Liner may be considered for the project. If Contractor wishes to propose Thermoform PVC Liner as an Or Equal or Substitute, Contractor shall submit a substitution request in accordance with Specification Section 01 25 00. Substitution requests will not be considered during the bid phase and will be reviewed during a period of 30 days after the date the Contract Times commence as noted in Specification Section 01 25 00 Item 1.3.C.1.

Please add this Addendum No. 2 to the original proposal documents and refer to proposal documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect. Responders are reminded that any questions or need for clarification must be addressed to Tammy Jim, Procurement Specialist Senior at tjim@santafecountynm.gov.

ATTACHMENT A



SANTA FE COUNTY

PRE-BID CONFERENCE

IFB No. 2026-0133-PW/TJ

CONSTRUCTION SERVICES FOR THE

GREATER GLORIETA MDWCA SEWER SYSTEM UPGRADES

JANUARY 13, 2026 AT 1:30 PM

NAME	COMPANY	TELEPHONE	E-MAIL ADDRESS
Tammy Jim <i>TJM</i>	SFC Purchasing	505-986-6370	tjim@santafecountynm.gov
Dani Koussa <i>DK</i>	SFC Purchasing	505-986-6344	dkoussa@santafecountynm.gov
<i>MIKE HART</i>	<i>SFC PUBLIC WORKS</i>		
<i>Joshua Crocker-Flint</i>	<i>AUI Inc</i>	<i>505-974-0466</i>	<i>josmc@auinc.net</i> <i>Racco@auinc.net</i>
<i>Jeremie P. Schaefer</i>	<i>Tristar Solutions</i>	<i>(505) 504-1538</i>	<i>JPS@Tristarnm.com</i>
<i>Desi Schollander</i>	<i>SW Sewer Service</i>	<i>505 249 5135</i>	<i>SW Sewer@H-tmail.com</i>
<i>Dylan Veraglia</i>	<i>HDR</i>	<i>505-228-1589</i>	<i>DVeraglia@HDRinc.com</i>
<i>Gabe Alvarado</i>	<i>HDR</i>	<i>505 870-5449</i>	<i>gabriel.alvarado@hdrinc.com</i>



**PRE-BID CONFERENCE
CONSTRUCTION SERVICES FOR THE
GREATER GLORIETA MDWCA SEWER SYSTEM UPGRADES
IFB No. 2026-0133-PW/TJ
JANUARY 13, 2026
1:30 PM**

INTRODUCTIONS

Contracting Agency: Santa Fe County

- | | | |
|--------------------|-------------------------------|---------------------|
| • Mike Hart | Project Manager III | Public Works Dept. |
| • Gabriel Alvarado | Project Engineer | HDR |
| • Tammy Jim | Procurement Specialist Senior | Purchasing Division |
| • Dani Koussa | Procurement Specialist Senior | Purchasing Division |

Bid Documents

- **Complete Bid Documents are available on the Santa Fe County website at <https://www.santafecountynm.gov/finance/purchasing-division/current-bid-solicitations>**
- **Carefully read all bid documents for requirements, including the sample agreement for all terms and conditions.**
- **All bid forms must be completed, signed and included in the bid submittal as outlined on page 15 “Bid Forms” in the IFB. *Failure to include any of the listed documents in the bid submittal may be considered grounds for disqualification of the bidder and rejection of its bid.***

Project Information

- Santa Fe County Public Works Department is requesting bids for the purpose of procuring a licensed, insured, and qualified Contractor to provide construction services for the sewer system upgrades for the Greater Glorieta MDWCA utilizing specification documents from HDR Engineers.
- Project Duration: 365 working days where working days are defined as every day except Saturday, Sunday and holidays recognized by Santa Fe County.
- Liquidated Damages: \$500.00 per each working day that expires after the date of substantial completion until substantial completion is achieved and a certificate of Substantial Completion is issued by the County.
- Basis of Award: The lowest, **responsive** base bid. The County reserves the right to cancel the award if there are not sufficient appropriations available.

Qualifications:

- All contractors and subcontractors must be registered with the N.M. Department of Workforce Solutions for all work over \$60,000 on day of bid. **All contractors and subs must be registered as “Active” the day of bid opening.**
- Subcontractor Listing Form must be completed with all required information. For all trades that are listed “only one bid received” or “no bid received”, the Contractors must list the name, city, county or place of business and the trade of all businesses contacted for quote.
- Request double-sided bid submittal in accordance with Santa Fe County Resolution 2013-7 “Adopting sustainable Resource Management Principals”.

Addendum

- **Last Day for Questions:** Friday, January 16, 2026 via e-mail to Tammy Jim at tjim@santafecountynm.gov
- **Addendum Issued:** Wednesday, January 21, 2026 will be posted to the Santa Fe County website and sent to all who have returned the Acknowledgement of Receipt form to be placed on the distribution list.
- **Bid Schedule:**
 - Bid Opening:** Friday, January 30, 2026
 - Location:** Santa Fe County Purchasing Division,
102 Grant Avenue 1st Floor, Santa Fe, N.M. 87501
Lamy Conference Room
 - Time:** 2:00 PM
- **Parking:**

Free parking available at the Santa Fe County Administration Complex at 240 Grant Avenue, Santa Fe, NM 87501, on the **second floor**. A Security Guard will be posted, you may notify the guard that you are attending a Bid Opening at 102 Grant Avenue.

Questions

ATTACHMENT B
NM WAGE DETERMINATION
SF-26-0077-A

IFB No. 2026-0133-PW

PUBLIC WORKS PROJECT REQUIREMENTS

As a participant in a Public Works project valued at more than \$60,000 in the state of New Mexico, the following list addresses many of the responsibilities that are defined by statute or regulation to each project stakeholder.

Contracting Agency

- Ensure that all contractors wishing to bid on a Public Works project when the project is \$60,000 or more are actively registered with the Public Works and Apprenticeship Application (PWAA) website: <http://www.dws.state.nm.us/pwaa> (Contractor Registration) prior to bidding.
- Please submit Notice of Award (NOA) and Subcontractor List(s) to the PWAA website promptly after the project is awarded.
- Please update the Subcontractor List(s) on the PWAA website whenever changes occur.
- All sub-contractors and tiers (excluding professional services) regardless of contract amount must be listed on the Subcontractor List and must adhere to the Public Works Minimum Wage Act.
- Ninety days after project completion please go into the PWAA system and close the project. Only contracting agencies are allowed to close the project. Agents or contractors are not allowed to close projects.

General Contractor

- Provide a complete Subcontractor List and Statements of Intent (SOI) to Pay Prevailing Wages for all contractors, regardless of amount of work, to the contracting agency within 3 (three) days of award.
- Ensure that all subcontractors wishing to bid on a Public Works project have an active Contractor Registration with the Public Works and Apprenticeship Application (PWAA) website: <http://www.dws.state.nm.us/pwaa> prior to bidding when their bid will exceed \$60,000.
- Make certain the Public Works Apprentice and Training Act contributions are paid either to an approved Apprenticeship Program or to the Public Works Apprentice and Training Fund.
- Confirm the Wage Rate poster, provided in PWAA, is displayed at the job site in an easily accessible place.
- When the project has been completed, make sure the Affidavits of Wages Paid (AWP) are sent to the contracting agency.
- All subcontractors and tiers (excluding professional services) regardless of contract amount must pay prevailing wages, be listed on the Subcontractor List, and adhere to the Public Works Minimum Wage Act.

Phone: 505-841-4400
Fax: 505-841-4424



Subcontractor

- Ensure that all subcontractors wishing to bid on a Public Works project have an active Contractor Registration with the Public Works and Apprenticeship Application (PWAA) website: <http://www.dws.state.nm.us/pwaa> prior to bidding when their bid will exceed \$60,000.
- Make certain the Public Works Apprentice and Training Act contributions are paid either to an approved Apprenticeship Program or to the Public Works Apprentice and Training Fund.
- All subcontractors and tiers (excluding professional services) regardless of contract amount must pay prevailing wages, be listed on the Subcontractor List, and adhere to the Public Works Minimum Wage Act.

Additional Information

Reference material and forms may be found in the New Mexico Department of Workforce Solutions Public Works web pages at: <https://www.dws.state.nm.us/Labor-Relations/Labor-Information/Public-Works>.

CONTACT INFORMATION

Contact the Labor Relations Division for any questions relating to Public Works projects by email at public.works@state.nm.us or call (505) 841-4400.



SF-26-0077-A

IFB No. 2026-0133-PW

TYPE "A" – STREET, HIGHWAY, UTILITY & LIGHT ENGINEERING

Effective January 1, 2026

Trade Classification	Base Rate	Fringe Rate
Cement Mason	21.75	7.43
Drywall Finisher/Taper	31.60	9.58
Drywall Finisher/Taper – Los Alamos County	35.85	12.82
Glazier/Fabricator	22.75	7.70
Glazier/Fabricator – Los Alamos County	22.75	7.70
Painter	21.00	5.75
Painter – Los Alamos County	35.85	12.82
Paper Hanger	21.00	5.75
Paper Hanger – Los Alamos County	36.85	12.82
Plumber/Pipefitter	44.32	18.00
Soft Floor Layers	21.52	9.40
Soft Floor Layers – Los Alamos County	35.87	12.92
Bricklayer/Block Layer/Stonemason		
Bricklayer/Block layer/Stonemason	33.41	12.04
Bricklayer/ Block layer/Stonemason – Curry, DeBaca, Quay and Roosevelt counties	23.10	8.98
Bricklayer/ Block layer/Stonemason – Dona Ana, Otero, Eddie, and Lea counties	29.56	14.10
Carpenter		
Carpenter/Lather	32.12	14.28
Carpenter- Los Alamos County	38.56	14.70
Electricians- Outside Classifications: Zone 1		
Ground man	28.54	13.36
Equipment Operator	40.94	17.73
Lineman	51.71	21.43
Journeyman technician	48.15	20.53
Journeyman substation technician	48.15	20.53
Journeyman transmission technician	47.58	20.40
Cable Splicer	52.98	21.75

Electricians-Outside Classifications: Zone 2

Ground man	58.54	13.36
Equipment Operator	40.94	17.73
Lineman	51.71	21.43
Journeyman technician	48.15	20.53
Journeyman substation technician	48.15	20.53
Journeyman transmission technician	47.58	20.40
Cable Splicer	52.98	21.75

Trade Classification**Base Rate****Fringe Rate****Electricians-Outside Classifications: Los Alamos County**

Ground man	29.35	13.38
Equipment Operator	42.12	17.76
Lineman	53.07	21.77
Journeyman technician	49.55	20.89
Cable Splicer	58.28	23.07

Ironworker

Ironworker Journeyman	29.45	19.51
Probationary Ironworker	23.56	19.51

Laborers

Group I – unskilled	18.41	7.74
Group II – semiskilled	19.41	7.74
Group III – skilled	19.91	7.74
Group IV – specialty	20.41	7.74

Operators

Group I	23.69	6.95
Group II	24.72	6.95
Group III	27.03	6.95
Group IV	28.65	6.95
Group V	28.79	6.95
Group VI	29.05	6.95
Group VII	29.28	6.95
Group VIII	30.27	6.95

Group IX	40.08	6.95
Group X	44.72	6.95
Roofers		
Rofer Journeyman	31.20	9.36
Rofer Helper	18.72	9.36
Truck Drivers		
Group I-IX	21.70	9.65

NOTE: All contractors are required to pay SUBSISTENCE, ZONE, AND INCENTIVE PAY according to the particular trade. More information available at <https://www.dws.state.nm.us/public-works>.

For more information about the Subsistence, Zone, and Incentive Pay rates, or to file a wage claim, contact the New Mexico Department of Workforce Solutions Labor Relations Division at (505) 841-4400 or visit us online at www.dws.state.nm.us.



2026 SUBSISTENCE, ZONE, AND INCENTIVE PAY RATES

All contractors are required to pay subsistence, zone, and incentive pay according to the particular trade

Asbestos workers or heat and frost insulators

- (1) Zone 1 shall consist of the area lying within the city limits of a circle whose radius is 66 miles from the city hall in Albuquerque or the city hall in El Paso - \$0.00 per day.
- (2) Zone 2 shall consist of Los Alamos county - \$40.00 per day if not furnished a company owned vehicle.
- (3) Zone 3 shall consist of the area lying beyond a circle whose radius is over 66 miles from the city hall in Albuquerque or the city hall in El Paso - \$85.00 per day.

Boilermakers/Blacksmiths

- (1) Per diem is calculated from city hall of the dispatch city or the employee's home address, whichever is closer to the job location,
- (2) Per diem is \$55.00 per day for travel between 70 and 120 miles and \$85.00 per day for travel over 120 miles.

Bricklayers

- (1) For Albuquerque area contractors, the starting point shall be at the intersection of I-40 and I-25 and shall continue to the job site. All other areas, the starting point shall be the employer's main office address.
- (2) Between 50 and 75 miles from the starting point, \$35.00 per day.
- (3) 76 or more miles from the starting point, \$55.00 per day.
- (4) All covered refractory work over 75 miles from the intersection of I-40 and I-25, \$80.00 per day.

Cement Masons

- (1) For employees travelling more than 50 miles to a job site in Santa Fe, \$20.00 per day.
- (2) In all other work performed more than 50 miles from the employer's main office, \$50.00 per day.
- (3) Mutually agreed-upon lodging or transportation paid for by the employer will substitute for subsistence pay.



Drywall Finishers and Tapers

- (1) All zones are measured from the Albuquerque City Hall.
- (2) Up to 70 miles is a free zone.
- (3) Between 71 and 100 miles shall be paid a \$30.00 expense allowance per day worked.
- (4) Over 101 miles shall be paid \$80.00 expense allowance per day worked.
- (5) Employees who travel from Santa Fe to Albuquerque will be paid \$30.00 per day or other mutually agreed upon lodging or transportation.
- (6) An area within a 50-mile radius of the address where an employee permanently resides at the time of hire, outside of Santa Fe or Albuquerque, shall be a free zone.
- (7) When the employer pays for the hotel for out-of-town work, the employee shall receive \$30.00 per day for expenses. Each room shall not house more than two people per room.

Electricians (inside classifications)

- (1) For Albuquerque only:
 - (a) Zone 1 is classified as being within 40 miles from the main post office.
 - (b) Zone 2 shall extend up to 10 miles beyond zone 1. Work performed within zone 2 shall be compensated nine percent above the journeyman rate for zone 1.
 - (c) Zone 3 shall extend up to 20 miles beyond zone 1. Work performed within zone 3 shall be compensated fifteen percent above the journeyman rate for zone 1.
 - (d) Zone 4 shall extend 20 miles or more beyond zone 1. Work performed within zone 4 shall be compensated twenty six percent above the journeyman rate for zone 1.
- (2) For Los Alamos County only: work performed within the county shall be compensated fifteen percent above the zone 1 journeyman rate.
- (3) For all other counties:
 - (a) Zone 1 is:
 - (i) within six miles from the main post office for Raton, Tucumcari, and Farmington.
 - (ii) within eight miles from the main post office for Las Vegas.
 - (iii) within ten miles from the main post office for Santa Fe and Gallup.



- (iv) within twelve miles from the main post office for Belen, Carrizozo, Clovis, Los Lunas, Portales, Roswell, Ruidoso, Artesia, Carlsbad, Hobbs, and Lovington.
- (v) within fourteen miles from the main post office for Espanola.
- (b) Zone 2 shall extend up to 20 miles beyond zone 1. Work performed within zone 2 shall be compensated nine percent above the journeyman rate for zone 1.
- (c) Zone 3 shall extend up to 30 miles from zone 1. Work performed within zone 3 shall be compensated fifteen percent above the journeyman rate for zone 1.
- (d) Zone 4 shall extend beyond 30 miles from zone 1. Work performed within zone 4 shall be compensated twenty six percent above the journeyman rate for zone 1.
- (4) Commuting time to and from a job site at the beginning and end of each workday is not compensable. However, if workers are required to report to the shop at the start of the day or return to the shop at the end of the day, then that time spent traveling is compensable. Similarly, time spent traveling from job to job is compensable. In both cases, workers shall be paid for the time spent traveling and shall be furnished transportation by the employer. Under these conditions the Zone 1 rate and any applicable overtime will be paid.

Electricians (outside classification)

Zone 2: \$50.00 per diem to be paid for work 30 miles outside of Santa Fe and 60 miles outside of Albuquerque. No per diem in Los Alamos County.

Glaziers

- (1) When out-of-town travel is required, the employer shall provide suitable lodging with no more than two people per room and \$30.00 per day for expenses; or
- (2) Pay \$100.00 per day for expenses, plus their regular rate of pay.
- (3) Employees required to use a personal vehicle for travel to a jobsite beyond a 50-mile radius from their residence or the employer's shop, whichever is closer to the job, shall be compensated at the current IRS rate for actual mileage incurred beyond the 50-mile radius, plus their regular rate of pay for travel time.

Ironworkers

- (1) Travel more than 50 miles from the interchange of Interstate 40 and Interstate 25 or from the employee's home should be paid at \$10.00 per hour.



- (2) If travel is within Santa Fe County, travel time shall be paid at \$3.00 per hour.

Laborers

- (1) Type A:
 - (a) Work travel between 50 and 85 miles from the union halls of Albuquerque, Espanola, Farmington or Las Cruces should be compensated at \$3.50 per hour.
 - (b) Work travel 86 miles or greater from the union halls of Albuquerque, Espanola, Farmington or Las Cruces should be compensated at \$5.00 per hour.
- (2) Types B and C:
 - (a) Work travel over 70 miles from the union halls of Albuquerque, Espanola, Farmington, or Las Cruces shall be paid at \$7.00 per hour in travel pay, not to exceed 10 hours per day;
 - (b) If an overnight stay is necessary, the employer shall pay \$40.00 per day for meals, in addition to travel pay.
- (3) Type H – no zone subsistence pay:
- (4) If an employer provides the employee transportation and mutually agreeable, suitable lodging with no more than two people in a room in areas where overnight stays are necessary, subsistence rates do not apply.

Millwrights

- (1) All zone pay shall be calculated from the address of the city hall of the respective dispatch point using the “shortest route” filter on Google Maps.
- (2) Zone 1: Work traveled up to 45 miles from the city hall of the respective dispatch points is a free zone.
- (3) Zone 2: Work traveled between 45 miles and 100 miles shall be compensated at \$4.00 per hour above base wage.
- (4) Zone 3: Work traveled 101 miles or more shall be compensated at \$6.00 per hour above base wage.
- (5) If employer fails to provide suitable lodging, employer shall pay \$110.00 per diem.
- (6) If an employee’s principal place of residence is within 45 road miles from the project, no subsistence or travel time shall be paid.

Operating Engine



- (1) Type A operators should be compensated for zone and subsistence as follows:
 - (a) Work travel between 50 and 85 miles from the interchange of Interstate 25 and Interstate 40 in Albuquerque, or from the Farmington City Hall in Farmington, should be compensated at \$2.50 per hour.
 - (b) Work travel 86 miles or more from the interchange of Interstate 25 and Interstate 40 in Albuquerque or from the Farmington City Hall in Farmington, should be compensated at \$4.00 per hour.
- (2) Type B and C operators:
 - (a) Base points for operators are 30 miles and beyond from the following base points or the employee's home, whichever is closer:
 - (i) Bernalillo county courthouse in Albuquerque;
 - (ii) State capital building in Santa Fe;
 - (iii) City hall in Farmington.
 - (b) Zone and subsistence for Albuquerque, Santa Fe, and Farmington are as follows:
 - (i) work travel between 30 and 50 miles from the base point compensated at \$20.00 per day;
 - (ii) work travel between 51 and 100 miles from the base point compensated at \$50.00 per day;
 - (iii) work travel over 100 miles from the base point that involves an overnight stay compensated at \$100.00 per day.
 - (c) Zone and subsistence for Los Alamos County, \$100.00 per day. This takes precedence over the 50-mile radius for Santa Fe zone and subsistence.
 - (d) If an employer provides the employee transportation and mutually agreeable suitable lodging in area where overnight stays are necessary, subsistence rates do not apply.
- (3) Type H operators are not eligible for zone and subsistence pay.

Painters

- (1) When out-of-town travel is required, the employer shall provide suitable lodging with no more than two people per room and \$30.00 per day for expenses.
- (2) When out-of-town travel is required and employer does not provide lodging, employer shall pay \$100 per day for expenses, plus their regular rate of pay.
- (3) Employees required to use a personal vehicle for travel to a jobsite beyond a 60-mile radius from their residence or the employer's shop, whichever is closest to



the job, shall be compensated at the current IRS rate for actual mileage incurred beyond the 60-mile radius, plus their regular rate of pay for travel time.

Paper hangers

- (1) When out-of-town travel is required, the employer shall provide suitable lodging with no more than two people per room and \$30.00 per day for expenses.
- (2) When out-of-town travel is required and employer does not provide lodging, employer shall pay \$100.00 per day for expenses, plus their regular rate of pay.
- (3) Employees required to use a personal vehicle for travel to a jobsite beyond a 50-mile radius from their residence or the employer's shop, whichever is closer to the job, shall be compensated at the current IRS rate for actual mileage incurred beyond the 50-mile radius, plus their regular rate of pay for travel time.

Plasterers

- (1) Employees who travel from Albuquerque to Santa Fe should be compensated at \$20.00 per day or other mutually agreed suitable lodging.
- (2) Except for employees who travel from Santa Fe to Albuquerque, work travel over 75 miles from the employer's office over the most typically traveled route should be compensated at \$5.00 per hour and capped at \$40.00 per day or mutually agreed suitable lodging.

Plumbers and pipefitters

- (1) Work travel for 90 or more miles from an employee's primary residence, and involving an overnight stay, should be compensated at \$120.00 per day.
- (2) No zone or subsistence pay is required should the employer elect to cover the room cost.

Roofers

- (1) Employees assigned to jobs located more than 60 miles from the employer's place of business shall receive transportation to and from the job.
- (2) Overnight stays required by the employer, \$90 or more per diem per day to cover all room and board expenses.



Sheet metal workers

- (1) Subsistence will be paid in any area outside the employer's home zone unless the jobsite is within 90 miles, by most direct regularly traveled route, of an employee's principal place of residence. In which case the employer will not be required to pay subsistence to that employee while working on the jobsite.
- (2) If an overnight stay is required, \$120.00 subsistence will be paid for each day worked outside of the employer's home zone.
- (3) No subsistence pay is required should employer decide to cover room costs at a suitable location and no more than two workers are in a room.
- (4) Zone 1: any are within an employer's home zone. An employer's home zone shall consist of 90 miles by most direct regularly traveled route from the main post office in the municipality of the employer's primary place of business, and including Los Alamos and Espanola, regardless of mileage.
- (5) Zone 2 (Industrial):
 - (a) Industrial work will be defined as all new construction work performed on the following types of facilities: electrical generation plants, co-generation plants 50 megawatts and over, refineries, natural and LP gas plants, mills, mines, and concentrators. Maintenance and retrofit work are excluded.
 - (b) The minimum rate of pay for all work described in subsection (a) of this section will be as indicated under zone 3 of the public works prevailing wage rates in 11.1.2.20 NMAC.
- (6) Zone 3 (Los Alamos):
 - (a) All work on Los Alamos National Laboratory property, and all prevailing wage work within the county of Los Alamos.
 - (b) The minimum rate of pay for all work described in subsection (a) of this section will be indicated under zone 3 of the public works prevailing wage rates in 11.1.2.20 NMAC.
- (7) Travel:
 - (a) All time spent traveling during the regular workday will be considered time worked and will be paid at the zone 1 rate of pay, provided such travel is directed by the employer. Travel before or after the regular workday will not be considered time worked and will not be paid unless required by federal or state law. If required by law, all time spent traveling outside the regular workday will be paid at the overtime rate of time and a half times two thirds the regular zone 1 rate of pay.



- (b) If an employer send an employee to perform work outside the territorial jurisdiction of the United States or Canada, travel pay and subsistence arrangements shall be negotiated locally.

Soft floor layer

- (1) Zone 1: Base pay for an area within a 30-mile radius from the main post office in the city or town where the employee permanently resides. Albuquerque, Santa Fe, and Belen shall be considered Zone 1.
- (2) Zone 2: Work travel between 30 and 75 miles from the main post office in the town where an employee permanently resides shall be compensated at \$1.00 per hour above base pay.
- (3) Zone 3: Work travel 75 miles or more from the main post office in the town where an employee permanently resides shall be compensated at \$3.13 per hour above base pay.
- (4) Employer will furnish transportation or gasoline for all work performed beyond the 30-mile radius that encompasses the free cities of Albuquerque, Santa Fe, or Belen.
- (5) When the employee is directed to report to a job site and the distance to the job site requires the employee to stay out of town overnight, the employer shall provide housing arrangements for the affected employees.

Sprinkler fitters

- (1) Work travel between 60 and 80 miles from the employee's primary residence should be compensated at \$30.00 per day.
- (2) Work travel between 81 and 100 miles from the employee's primary residence should be compensated at \$39.00 per day.
- (3) Work travel of 101 miles or more from the employee's primary residence should be compensated at \$150.00 per day.
- (4) No zone or subsistence pay shall be paid when the employer provides daily transportation and the employee elects to travel back and forth from home.

Justin S. Greene
Commissioner, District 1

Lisa Cacari Stone
Commissioner, District 2

Camilla Bustamante
Commissioner, District 3



Adam Fultun Johnson
Commissioner, District 4

Hank Hughes
Commissioner, District 5

Gregory S. Shaffer
County Manager

January 28, 2026

SANTA FE COUNTY
RFP No. 2026-0133-PW/TJ
CONSTRUCTION SERVICES FOR THE
GREATER GLORIETA MDWCA SEWER SYSTEM UPGRADES

ADDENDUM NO. 3

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Offerors to adhere to any changes or revisions to the IFB as identified in this Addendum No. 3. This documentation shall become permanent and made part of the departmental files

-
- Question No. 1: Can it be confirmed if any work is located close enough to the railroad that railroad insurance and/or railroad training would be required?
- Answer No. 1: MH 1006 and MH 1012 shown on Sheet C-05 are approximately 55-ft and 60-ft from the centerline of the railroad tracks respectively. BNSF requires railroad insurance when working within 25-ft of the centerline of the tracks, so railroad insurance is not anticipated to be required.
- Question No. 2: Can it be confirmed if railroad flagging is required? If it is, can the project include a railroad flagging allowance?
- Answer No. 2: See response to previous question. Railroad flagging is not anticipated to be required. Contractor to coordinate with BNSF during construction regarding any additional requirements.
- Question No. 3: Will there be a materials testing allowance for this project? There is no way we can anticipate the wants of the owner and those costs.
- Answer No. 3: Per Spec Section 01 22 00 Measurement and Payment, cost of materials testing is incidental to Bid Items 2 through 7, refer to items 2.1 and 2.o under each bid item.

However, as requested, an allowance of \$10,000 for the cost for materials testing has been added to the bid form. See revised bid form attached.

Question No. 4: Will there be a traffic control allowance for this project? There is no way we can anticipate those costs.

Answer No. 4: Per Spec Section 01 22 00 Measurement and Payment, cost of traffic control is incidental to Bid Items 2 through 7. See Spec Section 01 22 00 and refer to item 2.b under each bid item.

However, as requested, an allowance of \$20,000 for the cost of traffic control has been added to the bid form. See revised bid form attached.

Question No. 5: Will there be any permits required and if so, will there be a permitting allowance for this project? There is no way we can anticipate those costs.

Answer No. 5: Typical permits for Santa Fe County projects will be required. Per Spec Section 01 22 00 Measurement and Payment, the cost of obtaining required permits needed to start the Work is incidental to Bid Item 1 – Mobilization and Demobilization. See Spec Section 01 22 00, Item 1.5.A.2.b.10.

Question No. 6: The sewer reconnection details in the plans do not show the actual reconnection to the SAS main.

Answer No. 6: Per Keyed Note 2 on Sheets C-02 through C-09, sewer services are to be re-connected per NM Standard Specifications for Public Works Construction Standard No. D-2125 and D-3124. Re-connection of the services to the SAS mains shall be per the requirements of these standard details.

Question No. 7: The specifications section 33 31 00, 3.4 G-5 calls out for electrofusion service saddles for sewer service reconnection. We recommend Inserta Tee's as electrofusion saddles will be difficult for the owner to work with should they need to later in time. Inserta TEE's are the industry standard reconnection for sewer services on a rehabilitation project. Will Inserta Tee's be acceptable for the reconnections?

Answer No. 7: Electrofusion saddles are preferred for connections to new HDPE liners installed using pipe bursting to provide a leak free connection.

Question No. 8: If the contractor is pricing lining for the entire project do the services need to be excavated to reconnect or is a service cut out acceptable for service re-establishment? Please tell us what kind of re-connections are acceptable.

Answer No. 8: Cut out is acceptable for reconnecting services to sewer mains rehabilitated using CIPP. For sewer mains rehabilitated using pipe bursting excavation of the sewer will be required to complete installation of Electrofusion saddle.

Question No. 9: Will there be a location for sludge disposal from SAS Cleaning operations provided by the owner?

Answer No. 9: No location is available on site for disposal of sludge. Contractor will be responsible for disposal of sludge disposal in accordance with applicable

regulations and requirements. The LifeWay Glorieta Conference WWTP located north of I-25 and in the vicinity of the project area may be a potential location for sludge disposal. Contractor will be responsible for identifying location for disposal including any required coordination.

Question No. 10: Will construction water be provided by the owner for SAS cleaning & construction? Will there be a charge for said construction water?

Answer No. 10: Temporary construction water is available from the Owner and will be paid for by the Contractor. Contractor will be required to obtain a temporary fire hydrant meter for obtaining water.

Question No. 11: Will there be a dump site provided for disposal of removed manholes/CMP?

Answer No. 11: No location is available on site for disposal of removed materials. As noted on Sheet G-01 under General Construction Notes, Item 7, the term "remove" used in this plan set includes the disposal of said material at a location as required by applicable regulatory agencies and requirements. See response to Item 13.

Question No. 12: Specification section 33 01 31 Cured in Place Lining States that the lining contractor must have a minimum 250,000 LF of lining experience as well as the manager running the lining has to have at least 100,000 LF of experience. Can the lining contractor have a manufacturers rep on site to waive those requirements?

Answer No. 12: It will be acceptable to provide a manufacturer's rep on site as long as the proposed manufacture and manufacturer's rep meet the requirements stated in Spec Section 33 01 31.

Question No. 13: Specification for Pipe-Bursting requires the Contractor to have 3,000 feet of experience. The CIPP Specification has a 250,000 feet experience requirement. Can the 250,000 feet requirement be reduced to match the Pipe-Bursting requirement of 3,000 feet?

Answer No. 13: The following are the revised experience requirements.

CIPP:

Contractor shall have successfully installed a minimum of 15,000 feet (total) of proposed CIPP liner for a continuous period of at least three years installing CIPP liners in pipe of a similar size, length and configuration as contained in this contract as documented by verifiable references.

Contractor's full-time, on-site superintendent/foreman that will supervise CIPP lining installation shall have a minimum of three (3) years of experience on at least five (5) successfully completed similar projects containing a minimum of 100,000 feet (total) of proposed size range of CIPP liner as documented by verifiable references.

Pipe Bursting:

Contractor shall have a minimum of three years' experience and shall have completed a minimum of three projects using their proposed pipe bursting

system for construction of sewer pipelines with a minimum diameter of 8 inches and a combined total of 15,000 feet or more installed.

Pipe bursting operations shall be performed under the constant full-time direction of a single pipe bursting superintendent and/or supervisor who shall have pipe burst or supervised pipe bursting of a minimum of 15,000 linear feet of gravity flow pipe of 8-inch through 24-inch diameter.

Please add this Addendum No. 3 to the original proposal documents and refer to proposal documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect. Responders are reminded that any questions or need for clarification must be addressed to Tammy Jim, Procurement Specialist Senior, at tjim@santafecountynm.gov.

Justin S. Greene
Commissioner, District 1

Lisa Cacari Stone
Commissioner, District 2

Camilla Bustamante
Commissioner, District 3



Adam Fultun Johnson
Commissioner, District 4

Hank Hughes
Commissioner, District 5

Gregory S. Shaffer
County Manager

January 30, 2026

SANTA FE COUNTY
IFB No. 2026-0133-PW/TJ
CONSTRUCTION SERVICES FOR THE
GREATER GLORIETA MDWCA SEWER SYSTEM UPGRADES

ADDENDUM NO. 4

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Offerors to adhere to any changes or revisions to the IFB as identified in this Addendum No. 4. This documentation shall become permanent and made part of the departmental files.

Attachment A: Revised IFB Bid Proposal Form

Please add this Addendum No. 4 to the original proposal documents and refer to proposal documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect. Responders are reminded that any questions or need for clarification must be addressed to Tammy Jim, Procurement Specialist Senior at tjim@santafecountynm.gov.

ATTACHMENT A

**BID PROPOSAL
IFB 2026-0133-TJ/DK
CONSTRUCTION SERVICES FOR THE
GREATER GLORIETA MDWCA SEWER SYSTEM UPGRADES**

To Santa Fe County, State of New Mexico, Owner:

In compliance with the Information for Bidders and in strict conformance with the Contract Documents, _____, hereinafter called the Bidder, organized and existing under the laws of the State of New Mexico as a _____ (type of business or legal entity), hereby proposes to perform all the WORK required for the construction services for the Greater Glorieta MDWCA Sewer System Upgrades Project located in Santa Fe County, New Mexico.

The undersigned declares that it is the only person or parties interested in the proposal as principals are those named herein; that the proposal is made without collusion with any person, firm or corporation; that it has carefully examined the specifications, including special provisions, if any, and that it has made a personal examination of the site of the work, that it is to furnish all the necessary machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials specified in the manner and the time prescribed; that it understands that the quantities are approximate only and subject to increase or decrease, and that it is willing to perform any increased or decreased quantities of work at unit price bid.

The undersigned hereby agrees to execute and deliver the Construction Agreement within ten (10) days, or such further time as may be allowed in writing by Santa Fe County after receiving notification of the acceptance of this proposal, and it is hereby mutually understood and agreed that in case we do not, Santa Fe County may proceed to award the contract to others.

We hereby agree to commence the work within fifteen (15) days, or such further time as may be allowed in writing by Santa Fe County after notification to proceed.

The undersigned proposes to guarantee all work performed under these plans, specifications and contract for one year after acceptance by the County and repair and maintain same until the date of acceptance by Santa Fe County.

Signature-Title

(Corporate Seal)

Corporate Name

Address

City, State, Zip Code

Names of individual members of firms or names and titles of all officers of Corporation.

Corporation organized under the Laws of the State of

New Mexico Contractor's License No.

NM Department of Workforce Solutions,
Public Works Labor Enforcement Fund
Registration Number:

Justin S. Greene
Commissioner, District 1

Lisa Cacari Stone
Commissioner, District 2

Camilla Bustamante
Commissioner, District 3



Adam Fulton Johnson
Commissioner, District 4

Hank Hughes
Commissioner, District 5

Gregory S. Shaffer
County Manager

February 2, 2026

SANTA FE COUNTY
IFB No. 2026-0133-PW/TJ
CONSTRUCTION SERVICES FOR THE
GREATER GLORIETA MDWCA SEWER SYSTEM UPGRADES

ADDENDUM NO. 5

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Offerors to adhere to any changes or revisions to the IFB as identified in this Addendum No. 5. This documentation shall become permanent and made part of the departmental files.

Attachment A: Revised IFB Bid Sheets

Please add this Addendum No. 5 to the original proposal documents and refer to proposal documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect. Responders are reminded that any questions or need for clarification must be addressed to Tammy Jim, Procurement Specialist Senior at tjim@santafecountynm.gov.

ATTACHMENT A

BID SHEETS

Greater Glorieta MDWCA Sewer System Upgrade					
GRANT AWARD (NMED): #SAP 23-H2489-GF; 24-I2456-GF; 25-J2458-GF					
ITEM NO	ITEM DESCRIPTION	UNIT	QTY	BID UNIT PRICE	BID AMOUNT
				----- DOLLARS / CENTS	----- DOLLARS / CENTS
1	Mobilization and Demobilization	LS	1	\$	\$
2	Rehabilitate Exist 6" or 8" SAS with CIPP Liner	LF	1600	\$	\$
3	Rehabilitate Exist 6" or 8" SAS using Pipe Bursting and Install New 8 HPDE	LF	1100	\$	\$
4	Complete Point Repair prior to SAS Rehab	EA	3	\$	\$
5	Reinstate SAS Laterals	EA	36	\$	\$
6	Cut Exist SAS Lateral and Connect New SAS Lateral to Exist Sewer Main	EA	7	\$	\$
7	Remove Exist Manhole and Replace with 4' Dia, Type "C" MH	EA	15	\$	\$
8	Rock Removal	CY	120	\$	\$
9	Materials Testing Allowance	ALLOW	1	\$10,000.00	\$10,000.00
10	Traffic Control	ALLOW	1	\$20,000.00	\$20,000.00
TOTAL BID AMOUNT WRITTEN IN NUMBERS:				\$ _____	
TOTAL BID AMOUNT WRITTEN IN WORDS:				_____	

TOTAL exclusive of NM GRT

ALL BID ITEMS MUST BE EXCLUSIVE OF NMGR

Justin S. Greene
Commissioner, District 1

Lisa Cacari Stone
Commissioner, District 2

Camilla Bustamante
Commissioner, District 3



Adam Fulton Johnson
Commissioner, District 4

Hank Hughes
Commissioner, District 5

Gregory S. Shaffer
County Manager

February 3, 2026

SANTA FE COUNTY
IFB No. 2026-0133-PW/TJ
CONSTRUCTION SERVICES FOR THE
GREATER GLORIETA MDWCA SEWER SYSTEM UPGRADES

ADDENDUM NO. 6

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Offerors to adhere to any changes or revisions to the IFB as identified in this Addendum No. 6. This documentation shall become permanent and made part of the departmental files.

***The deadline for submitting questions regarding this solicitation has passed.
The County will not accept or respond to any additional questions.***

- Question No. 1: Are Service Lateral Seals required for this project?
Answer No. 1: Service Lateral Seals will be required for pipes rehabilitated using CIPP and shall meet the requirements identified in Spec Section 33 01 31 Item 2.5.
- Question No. 2: If they are, we need to know the length into the lateral – typical is less than 12”, they are called “LMK Stubbys”.
Answer No. 2: Service Lateral Seals shall extend into lateral a minimum of 6” and up to 12”.
- Question No. 3: Would you consider a separate bid item on the bid form for Service Lateral Seals which is typical when they are required?
Answer No. 3: Payment for restoring service laterals is included as part of Bid Item 5. See Spec Section 01 22 00 Measurement and Payment, Section 1.5E, Bid Item 5 – Reinstate Sewer Laterals.

Bid Item 5 shall be used to pay for restoring service laterals from the interior of the pipe when rehabilitated using CIPP as well as restoration of laterals from the exterior of the pipe when using Pipe Bursting.

The cost for providing Service Lateral Seals shall be considered incidental to this bid item.

Please add this Addendum No. 6 to the original proposal documents and refer to proposal documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect. Responders are reminded that any questions or need for clarification must be addressed to Tammy Jim, Procurement Specialist Senior at tjim@santafecountynm.gov.

EXHIBIT A
PROJECT MANUAL

EXHIBIT B

TECHNICAL SPECIFICATIONS AS LISTED IN PLAN SET

SURETY, at any place where an office is regularly maintained by said COUNTY, PRINCIPAL or SURETY for the transaction of business, or served in any manner in which legal process may be served in the State in which the aforesaid project is located, save that such service need not be made by a public officer.

- 4. Any suit under this Labor and Material Bond must be instituted in accordance with the statute of limitation under Section 37-1-3 NMSA 1978.
- 5. No right of action shall accrue on this Bond to or for the use of any person or corporation other than subcontractors or sub-subcontractors of the said Contract between PRINCIPAL and Santa Fe County named herein.

SIGNED AND SEALED THIS 12th DAY OF March, 2026.



 CONTRACTOR – PRINCIPAL (signature)


By: WILLIAM BULLINGTON, PRESIDENT
(Printed name and title)




 NOTARY PUBLIC

My Commission expires: FEBRUARY 09, 2027

(seal)





 SURETY (signature)


Kevin A. Menicucci Attorney-In-Fact
(Printed name and title)



 NOTARY PUBLIC

My Commission expires: 9/19/2026

(seal)



Kevin A. Menicucci
SURETY'S Authorized New Mexico Agent

EXHIBIT D

Bond 0196427

PERFORMANCE BOND

(SAMPLE)

A. KNOW ALL MEN BY THESE PRESENT, THAT WE TriStar Solutions Ltd Co., as PRINCIPAL hereinafter called the "CONTRACTOR" and Berkley Insurance Company, as SURETY

hereinafter called the "SURETY", are held and firmly bound unto OBLIGEE Santa Fe County, a Political Subdivision of the State of New Mexico, hereinafter called the "COUNTY", in the sum of Nine Hundred Eighty Nine Thousand Two Hundred Thirty and 00/100 (\$ 989,230.00) dollars for the payment whereof CONTRACTOR and SURETY bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

B. WHEREAS, the CONTRACTOR has a written contract dated March 12th, 2026, with the COUNTY for Construction Services for the Greater Glorieta MDWCA Sanitary Sewer System, in accordance with drawings and specifications which contract is referenced made part hereof, and is hereinafter referred to as the "Contract."

C. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if CONTRACTOR shall promptly and faithfully perform said Contract (including any amendment thereto), then this obligation shall be null and void; otherwise it shall remain in full force and effect until the COUNTY shall by written instrument notify the SURETY that the obligation is discharged, except that the obligation shall continue for at least three (3) months following the expiration of the term of the Contract.

1. The SURETY hereby waives notice of any alteration or extension of the Contract time made by the COUNTY.
2. Whenever CONTRACTOR shall be, and is declared by the COUNTY to be in default under the Contract, the COUNTY having performed the COUNTY'S obligations thereunder, the SURETY must promptly remedy the default and shall promptly:

(3) Complete the Contract in accordance with its terms and conditions, or

(4) Obtain a bid or bids for submission to the COUNTY for completing the Contract in accordance with its terms and conditions, and upon determination by the COUNTY and SURETY of the lowest responsible bidder, arrange for a contract between such bidder and Santa Fe County, and make available as work progresses (even though there should be a default or a secession of defaults under the Contract or contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of the Contract price, but not exceeding, including other costs and damages for which the SURETY may be liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of the Contract price" as used in this paragraph, shall mean the total amount payable by the COUNTY to CONTRACTOR under the Contract and any amendments thereto, less the amount properly paid by the COUNTY to CONTRACTOR.

D. No right of action shall accrue on this Performance Bond to or for the use of any person or corporation other than Santa Fe County named herein or the heirs, executors, administrators, or successors of Santa Fe County.

E. This Bond shall be enforceable without the need to have recourse to any judicial or arbitral proceedings.

SIGNED AND SEALED THIS 12th DAY OF March, 2026.


[Signature]
CONTRACTOR - PRINCIPAL (signature)

By: WILLIAM BULLINGTON, PRESIDENT
(Printed name and title)

[Signature]
NOTARY PUBLIC

My Commission expires: 02/09/2027

(seal)



[Signature]
SURETY (signature)

Kevin A. Menicucci Attorney-In-Fact
(Printed name and title)

[Signature]
NOTARY PUBLIC

My Commission expires: 9/19/2026

(seal)

State of New Mexico
Notary Public
Taylor Jean Warner
Commission Number 1138812
Expiration Date 9/19/2026



Kevin A. Menicucci
SURETY'S Authorized New Mexico Agent

POWER OF ATTORNEY
BERKLEY INSURANCE COMPANY
WILMINGTON, DELAWARE

Bond 0196427

NOTICE: The warning found elsewhere in this Power of Attorney affects the validity thereof. Please review carefully.

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted and appointed, and does by these presents make, constitute and appoint: *Mark A. Menicucci; Brian M. Menicucci; or Kevin A. Menicucci of Menicucci Insurance Agency, LLC of Albuquerque, NM* its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed **Fifty Million and 00/100 U.S. Dollars (U.S.\$50,000,000.00)**, to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 10th day of July, 2020.



Attest:
By [Signature]
Ira S. Lederman
Executive Vice President & Secretary

Berkley Insurance Company
By [Signature]
Jeffrey M. Hafter
Senior Vice President

STATE OF CONNECTICUT)
) ss:
COUNTY OF FAIRFIELD)

Sworn to before me, a Notary Public in the State of Connecticut, this 10th day of July, 2020, by Ira S. Lederman and Jeffrey M. Hafter who are sworn to me to be the Executive Vice President and Secretary, and the Senior Vice President, respectively, of Berkley Insurance Company.

MARIA C RUNDBAKEN
NOTARY PUBLIC
CONNECTICUT
MY COMMISSION EXPIRES
APRIL 30, 2024

[Signature]
Notary Public, State of Connecticut

CERTIFICATE

I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and that the authority of the Attorney-in-Fact set forth therein, who executed the bond or undertaking to which this Power of Attorney is attached, is in full force and effect as of this date.

Witness my hand and seal of the Company, this 12th day of March, 2026.



[Signature]
Vincent P. Forte

EXHIBIT E

ASSIGNMENT OF ANTITRUST CLAIMS

TO BE EXECUTED BY GENERAL CONTRACTORS, SUBCONTRACTORS, SUPPLIERS,
AND SUBSUBCONTRACTORS OF CONTRACTORS ON COUNTY CONTRACTS.

FIRM NAME:

PROJECT: Construction Services for
the Greater Glorieta
MDWCA Sanitary Sewer
System

PROJECT NO: 2026-0133-PW/TJ

PHONE NO.:

_____ agrees that any and all claims which it may have or may incur to it for overcharges resulting from antitrust violations as to goods, services, and materials purchased in connection with the above-referenced project are hereby assigned to Santa Fe County, but only to the extent that such overcharges are passed on to the County. It is agreed that the undersigned retains all rights to any such antitrust claims to the extent of any overcharges not passed on to the County, including the right to any treble damages attributable thereto.

FIRM: _____

BY: _____
Signed by individual empowered to obligate suppliers,
subcontractors or subsubcontractors

TITLE: _____

EXHIBIT F
CERTIFICATE OF LIABILITY INSURANCE

EXHIBIT G

NOTICE OF CONTRACT AWARD

TO:

FROM: _____, **Public Works**

CONTRACT NO. 2026-0133-PW/TJ

This is to inform that you that you have been awarded the Contract for:

Project Name: Construction Services for the Greater Glorieta MDWCA Sanitary Sewer System

Date of Award _____ Amount of Award _____

Contractor Information:

Firm Name: _____ License# _____

Address: _____ Phone # _____

It is anticipated that construction will take place:

Approximate Starting Date: _____ Approximate Completion Date: _____

Santa Fe County hereby accepts your offer on the solicitation No. 2026-0133-PW/TJ as reflected in this award document. The rights and obligations of the parties will be subject to and governed by this document and any documents attached or incorporated by reference.

SANTA FE COUNTY

Name of Public Works Director or designee: _____
(Print Name)

Signature

EXHIBIT H

NOTICE TO PROCEED

TO:	DATE:
	PROJECT:
ATTN:	PROJECT NO.
	CONTRACT NO.
	IFB NO.

Enclosed is your copy of the contract, which has been approved. Please consider this letter as official NOTICE TO PROCEED on the above-referenced project.

Your firm will commence work within ten (10) calendar days of the above date and must achieve Substantial Completion _____ calendar days thereafter, which is _____, 2026, unless modified by Change Order.

It is essential that you make reference to the above-stated project number on all documents sent to the County from your office. These documents must include correspondence, change order proposals, change orders, payment request statements, and all other project-related material which you forward to the County for information and processing.

Also, before you may start any Work at the site, you must (add any other requirements):

COUNTY: Santa Fe County
PUBLIC WORKS DEPARTMENT

By: _____
Director, SFC Public Works

EXHIBIT I
CHANGE ORDER

PROJECT:

CONTRACTOR:
CHANGE ORDER NO:

PROJECT NO:

Contractor Telephone:
Contractor e-mail:
PROJECT NO:

CHANGE ORDER JUSTIFICATION (Provide definitive reason for proposed change order.)

You are directed to make the following changes in this contract: (Provide a detailed description of the Scope of the Work.)

NOT VALID UNTIL SIGNED BY THE CONTRACTOR AND THE COUNTY. Signature of the Contractor indicates its agreement herewith, including any adjustment in the contract sum or contract time.

Original contract sum:	
Change by previous change orders	\$0.00
The contract sum will be increased/decreased/unchanged by this Change Order:	\$0.00
The contract sum including this Change Order:	\$0.00
Contract time will be increased/decreased/unchanged by days.	
The date of Substantial Completion:	

CHANGE ORDER SIGNATURE PAGE

APPROVED

SANTA FE COUNTY

By: _____
Gregory S. Shaffer
Santa Fe County Manager

Date: _____

Approved as to form:

By: _____
Walker Boyd
Santa Fe County Attorney

Date: _____

CONTRACTOR

By: _____

Date: _____

Title: _____

EXHIBIT J

CERTIFICATE OF SUBSTANTIAL COMPLETION

SANTA FE COUNTY – PUBLIC WORKS

Public Works Director or designee (name): _____

CONTRACTOR: _____

Contractor Purchase Order Number: _____

Project Name: _____

Contract Date: _____

Project Description - Article 2 to Agreement Between Santa Fe County and Contractor (include address and project location description):

The Contractor hereby certifies the Work of this project to be in complete conformance to the Contract Documents and is substantially complete, enabling the County to make use of the Work as intended.

By its signature below the Contractor further requests and the County to inspect the Work and to concur in the Work's substantial completion by their signature and/or to provide in a timely manner to Contractor a listing of work items adjudged by them as remaining to be completed or corrected. Contractor agrees to complete and correct all work items (Punch List) representative of such listing within ___ days from date of receipt from the County.

Contractor

Signature

Date

Accepted by Santa Fe County

Signature

Date

PUNCH LIST

A list of items (Punch List) to be completed or corrected, verified by the County, is appended hereto. Failure to include any incomplete items on such list does not alter the responsibility of the Contractor to provide all work in complete conformance with the Contract Documents.

The Contractor shall complete or correct the work on the punch list appended hereto by _____ (Date)

The punch list consists of _____(indicate number of items) items.

The Work performed under this contract has been reviewed and found to be substantially complete by the Director of Community Development who has hereby established the Date of Substantial Completion as _____ (date) which is also the date of commencement of all warranties and guarantees required by the Contract Documents. The Date of Substantial Completion of the Work or designated portion thereof is the date established by the Director of Public Works (or designee) when construction is sufficiently complete, in accordance with the Contract Documents, so the County may occupy the Work, or designated portion thereof, for the use for which it is intended.

The County accepts the Work or designated portion thereof as substantially complete and assumes full possession thereof, in accordance with the contract documents.

Punch List Items: (Use additional sheets if necessary)