PROFESSIONAL SERVICE AGREEMENT
BETWEEN SANTA FE COUNTY AND
ARCHITECTURAL RESEARCH CONSULTANTS, INCORPORATED

THIS AGREEMENT is entered into this 9th day of July 2026, between **Santa Fe County** ("the County"), and **Architectural Research Consultants, Incorporated**, 4906 Alameda Boulevard NE, Suite A, Albuquerque, New Mexico 87113 (the "Contractor").

WHEREAS, the County requires professional architectural services for the completion of a comprehensive feasibility study for a proposed Santa Fe County fire station near Romero Park, Caja del Oro Grant Road in Santa Fe; and

WHEREAS, pursuant to NMSA 1978, Section 13-1-129 (Procurement under existing contracts), and Purchasing Regulations, Section 49, the Procurement Manager determines that these services may be procured without a competitive solicitation utilizing CES Agreement 2024-22-C112; and

WHEREAS, the County requires the services of the Contractor and the Contractor is willing to provide these services and both parties wish to enter into this Agreement.

NOW, THEREFORE, it is agreed between the parties:

1. CONTRACTOR'S SERVICES

Complete a comprehensive feasibility analysis and report for a proposed County fire station to be located near Romero Park, Caja del Oro Grant Road in Santa Fe.

Conduct all necessary site, infrastructure, operational, and feasibility analyses and prepare a project evaluation report and feasibility study for the proposed fire station. Contractor's Services will include the following:

1. Project coordination and meetings;
2. Existing conditions and site assessment;
3. Infrastructure, utilities, and access evaluation;
4. Facility programming and operational needs assessment;
5. Conceptual site planning and development recommendations;
6. Preliminary cost estimating and implementation analysis; and
7. Complete a final project evaluation report and feasibility study.

Contractor's Services will be as proposed by the Contractor in its Letter of Interest dated June 16, 2026 (see Attachment A).

2. ADDITIONAL SERVICES

A. The parties agree that all tasks set forth in Section 1 (Contractor Services), of this Agreement will be completed in full, to the satisfaction of the County, in accordance with

professional standards and for the amount set forth in Section 3 (Compensation, Invoicing and Set-off), of this Agreement, and for no other cost, amount, fee or expense.

B. The County may from time to time request changes in the Contractor's Services. Such changes, including any increase or decrease in the amount of the Contractor's compensation, which are mutually agreed upon by and between the County and the Contractor, will be incorporated in a written amendment to this Agreement.

3. COMPENSATION, INVOICING AND SET-OFF

A. The total compensation payable to the Contractor for the term of this Agreement will not exceed **$184,250.00,** *exclusive* of NM GRT.

1. The County will pay the Contractor for services satisfactorily performed.

2. This amount is a maximum and not a guarantee that the work and services to be performed by Contractor will equal the amount stated above. The parties do not intend for the Contractor to continue to provide services without compensation when the total compensation amount is reached. The County will notify the Contractor when the services provided under this Agreement reach the total compensation amount. In no event will the Contractor be paid for services provided in excess of the total compensation amount without this Agreement being amended in writing.

C. The Contractor will submit a written request for payment to the County when payment is due under this Agreement. Upon the County's receipt of the written request, the County will issue a written certification of complete or partial acceptance or rejection of the deliverables for which payment is sought.

1. The County's representative for certification of acceptance or rejection of contractual items and services will be Miguel Romero Project, Manager III Public Works Department, miromero@santafecountynm.gov 505-992-9852, or such other individual as may be designated in the absence of the County representative.

2. The Contractor acknowledges and agrees that the County may not make any payment unless and until it has issued a written certification accepting the services.

3. Within 30 days of the issuance of a written certification accepting the services or deliverables, the County will tender payment for the accepted items or services. In the event the County fails to tender payment within 30 days of the written certification accepting the items or services, the County will pay late payment charges of 1.5% per month until the amount due is paid in full.

D. In the event the Contractor breaches this Agreement, the County may, without penalty, withhold any payments due the Contractor for the purpose of set-off until such time as the County determines the exact amount of damages it suffered as a result of the breach.

E. Payment under this Agreement will not foreclose the right of the County to recover excessive or illegal payment.

4. EFFECTIVE DATE AND TERM

This Agreement will, upon due execution by all parties, become effective as of the date of last signature by the parties and will terminate one year from such date, unless earlier terminated pursuant to Section 5 (Termination) or Section 6 (Appropriations and Authorizations). The parties have the option to extend the term of this Agreement in one-year increments not to exceed four years in total.

5. TERMINATION

A. Termination of Agreement for Cause. Either party may terminate the Agreement based upon any material breach of this Agreement by the other party. The non-breaching party will give the breaching party written notice of termination specifying the grounds for the termination. The termination will be effective 30 days from the breaching party's receipt of the notice of termination, during which time the breaching party will have the right to cure the breach. If, however, the breach cannot with due diligence be cured within 30 days, the breaching party will have a reasonable time to cure the breach, provided that, within 30 days of its receipt of the written notice of termination, the breaching party began to cure the breach and advised the non-breaching party in writing that it intended to cure.

B. Termination for Convenience of the County. The County may, in its discretion, terminate this Agreement at any time for any reason by giving the Contractor written notice of termination. The notice will specify the effective date of termination, which will not be less than 15 days from the Contractor's receipt of the notice. The County will pay the Contractor for acceptable work, determined in accordance with the specifications and standards set forth in this Agreement, performed before the effective date of termination but will not be liable for any work performed after the effective date of termination.

6. APPROPRIATIONS AND AUTHORIZATIONS

This Agreement is contingent upon sufficient appropriations and authorizations being made for performance of this Agreement by the Board of County Commissioners of the County and/or, if state funds are involved, the Legislature of the State of New Mexico. If sufficient appropriations and authorizations are not made in this or future fiscal years, this Agreement will terminate upon written notice by the County to the Contractor. Such termination will be without penalty to the County, and the County will have no duty to reimburse the Contractor for expenditures made in the performance of this Agreement. The County is expressly not committed to expenditure of any funds until such time as they are programmed, budgeted, encumbered and approved for expenditure by the County. The County's decision as to whether sufficient appropriations and

authorizations have been made for the fulfillment of this Agreement will be final and not subject to challenge by the Contractor in any way or forum, including a lawsuit.

7. INDEPENDENT CONTRACTOR

The Contractor and its agents and employees are independent contractors and are not employees or agents of the County. Accordingly, the Contractor and its agents and employees will not accrue leave, participate in retirement plans, insurance plans, or liability bonding, use County vehicles, or participate in any other benefits afforded to employees of the County. Except as may be expressly authorized elsewhere in this Agreement, the Contractor has no authority to bind, represent, or otherwise act on behalf of the County and agrees not to purport to do so.

8. ASSIGNMENT

The Contractor will not assign or transfer any interest in this Agreement or assign any claims for money due or to become due under this Agreement without the advance written approval of the County. Any attempted assignment or transfer without the County's advance written approval will be null and void and without any legal effect.

9. SUBCONTRACTING

The Contractor will not subcontract or delegate any portion of the services to be performed under this Agreement without the advance written approval of the County. Any attempted subcontracting or delegation without the County's advance written approval will be null and void and without any legal effect.

10. PERSONNEL

A. All work performed under this Agreement will be performed by the Contractor or under its supervision.

B. The Contractor represents that it has, or will secure at its own expense, all personnel required to discharge its obligations under this Agreement. Such personnel (i) will not be employees of or have any contractual relationships with the County and (ii) will be fully qualified and licensed or otherwise authorized or permitted under federal, state, and local law to perform such work.

11. RELEASE

Upon its receipt of all payments due under this Agreement, the Contractor releases the County, its elected officials, officers, agents and employees from all liabilities, claims, and obligations whatsoever arising from or under or relating to this Agreement.

12. CONFIDENTIALITY

Any confidential information provided to or developed by the Contractor in the performance of this Agreement will be kept confidential and will not be made available to any individual or organization by the Contractor without the prior written approval of the County.

13. PUBLICATION, REPRODUCTION, AND USE OF MATERIAL; COPYRIGHT

A. The County has the unrestricted right to publish, disclose, distribute and otherwise use, in whole or in part, any reports, data, or other material prepared under or pursuant to this Agreement.

B. The Contractor acknowledges and agrees that any material produced in whole or in part under or pursuant to this Agreement is a work made for hire. Accordingly, to the extent that any such material is copyrightable in the United States or in any other country, the County will own any such copyright.

14. CONFLICT OF INTEREST

The Contractor represents that it has no and will not acquire any interest, direct or indirect, that would conflict in any manner or degree with the performance of its obligations under this Agreement.

15. NO ORAL MODIFICATIONS; WRITTEN AMENDMENTS REQUIRED

This Agreement may not be modified, altered, changed, or amended orally but, rather, only by an instrument in writing executed by the parties. The Contractor specifically acknowledges and agrees that the County will not be responsible for any changes to Section 1 (Contractor's Services), of this Agreement unless such changes are set forth in a duly executed written amendment to this Agreement.

16. ENTIRE AGREEMENT; INTEGRATION

This Agreement incorporates all the agreements, covenants, and understandings between the parties concerning the subject matter of this Agreement, and all such agreements, covenants and understandings have been merged into this written Agreement. No prior or contemporaneous agreements, covenants or understandings, verbal or otherwise, of the parties or their agents will be valid or enforceable unless embodied in this Agreement.

17. NOTICE OF PENALTIES

The Procurement Code, NMSA 1978, Sections 13-1-28 through 13-1-199, imposes civil and criminal penalties for its violation. In addition, New Mexico criminal statutes impose felony penalties for bribes, gratuities, and kickbacks.

18. EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE

A. The Contractor agrees to abide by all federal, state, and local laws, ordinances, and rules and regulations pertaining to equal employment opportunity and unlawful discrimination. Without in any way limiting the foregoing general obligation, the Contractor specifically agrees not to discriminate against any person with regard to employment with the Contractor or participation in any program or activity offered pursuant to this Agreement on the grounds of race, age, religion, color, national origin, ancestry, sex, physical or mental handicap, serious medical condition, spousal affiliation, sexual orientation, or gender identity.

B. The Contractor acknowledges and agrees that failure to comply with this Section will constitute a material breach of this Agreement.

19. COMPLIANCE WITH APPLICABLE LAW; CHOICE OF LAW

A. In performing its obligations, the Contractor will comply with all applicable laws, ordinances, and regulations.

B. Contractor will comply with the requirements of Santa Fe County Ordinance 2014-1 (Establishing a Living Wage).

C. This Agreement will be construed in accordance with the substantive laws of the State of New Mexico, without regard to its choice of law rules. Contractor and the County agree that the exclusive forum for any litigation between them arising out of or related to this Agreement will be state district courts of New Mexico, located in Santa Fe County.

20. RECORDS AND INSPECTIONS

A. To the extent its books and records relate to (i) its performance of this Agreement or any subcontract entered into pursuant to it or (ii) cost or pricing data (if any) set forth in this Agreement or that was required to be submitted to the County as part of the procurement process, the Contractor agrees to (i) maintain such books and records during the term of this Agreement and for a period of six years from the date of final payment under this Agreement; (ii) allow the County or its designee to audit such books and records at reasonable times and upon reasonable notice; and (iii) to keep such books and records in accordance with generally accepted accounting principles (GAAP).

B. To the extent its books and records relate to (i) its performance of this Agreement or any subcontract entered into pursuant to it or (ii) cost or pricing data (if any) set forth in this Agreement or that was required to be submitted to County as part of the procurement process, the Contractor also agrees to require any subcontractor it may hire to perform its obligations under this Agreement to (i) maintain such books and records during the term of this Agreement and for a period of six years from the date of final payment under the subcontract; (ii) to allow the County or its designee to audit such books and records at reasonable times and upon reasonable notice; and (iii) to keep such books and records in accordance with GAAP.

21. INDEMNIFICATION

A. The Contractor shall indemnify the County and its elected officials, agents, and employees from any liabilities, damages, demands, suits, costs or expenses, including court costs and legal fees, resulting from the Contractor's performance or non-performance of its obligations under this Agreement.

B. The County may control and participate in the defense of any demand, suit, or cause of action that relate to the County. No matter will be settled without the County's consent. Consent must not be unreasonably withheld.

C. The Contractor's obligations under this indemnification section will not be limited by the terms of the insurance policy the Contractor is required to maintain under this Agreement.

22. SEVERABILITY

If any term or condition of this Agreement will be held invalid or non-enforceable by any court of competent jurisdiction, the remainder of this Agreement will not be affected and will be valid and enforceable to the fullest extent of the law.

23. NOTICES

Any notice required to be given to either party by this Agreement will be in writing and will be delivered in person, by courier service or by U.S. mail, either first class or certified, return receipt requested, postage prepaid, as follows:

To the County:
Miguel Romero
Project Manager III
Public Works Department
424 NM-599 Frontage Rd,
Santa Fe, NM 87507
505-992-9852
miromero@santafecountynm.gov

To the Contractor:
Architectural Research Consultants, Incorporated
Attn: John P. Petronis, AIA, AICP, President
4906 Alameda Boulevard NE, Suite A
Albuquerque, New Mexico 87113
505-842-1254
jppetronis@arcplanning.com

24. CONTRACTOR'S REPRESENTATIONS AND WARRANTIES

The Contractor hereby represents and warrants that:

A. This Agreement has been duly authorized by the Contractor, the person executing this Agreement has authority to do so, and, once executed by the Contractor, this Agreement will constitute a binding obligation of the Contractor.

B. This Agreement and Contractor's obligations do not conflict with Contractor's corporate agreement or any statement filed with the New Mexico Secretary of State on Contractor's behalf.

C. Contractor is legally registered and is properly licensed by the State of New Mexico to provide the services anticipated by this Agreement and will maintain such registration and licensure in good standing throughout the term of this Agreement.

25. FAX OR ELECTRONIC SIGNATURE

The parties agree that a fax or electronic signature has the same force and effect as an original for all purposes.

26. NO THIRD-PARTY BENEFICIARIES

This Agreement was not intended to and does not create any rights in any persons not a party to this Agreement.

27. INSURANCE

A. General Conditions. The Contractor will submit evidence of insurance as is required in this Agreement. Policies of insurance will be written by companies authorized to write such insurance in New Mexico.

B. General Liability Insurance, Including Automobile. The Contractor will procure and maintain during the life of this Agreement a comprehensive general liability and automobile insurance policy with liability limits in amounts not less than $1,000,000.00 combined single limits of liability for bodily injury, including death, and property damage for any one occurrence. Said policies of insurance will include coverage for all operations performed for the County by the Contractor; coverage for the use of all owned, non-owned, hired automobiles, vehicles and other equipment, both on and off work; and contractual liability coverage under which this Agreement is an insured contract. Santa Fe County will be named additional insured on the policy.

C. Increased Limits. If, during the life of this Agreement, the Legislature of the State of New Mexico increases the maximum limits of liability under the Tort Claims Act , NMSA 1978, Section 41-4-1, as amended, the Contractor will increase the maximum limits of any insurance required in this Agreement.

D. Professional Liability Insurance. The Contractor will procure and maintain during the term of this Agreement professional liability insurance with limits of not less than $1,000,000 per claim.

28. PERMITS, FEES, AND LICENSES

Contractor will procure all permits and licenses, pay all charges, fees, and royalties, and give all notices necessary and incidental to the due and lawful performance of its obligations.

29. NEW MEXICO TORT CLAIMS ACT

No provision of this Agreement modifies or waives any sovereign immunity or limitation of liability enjoyed by County or its public employees at common law or under the Tort Claims Act.

30. CAMPAIGN CONTRIBUTION DISCLOSURE FORM

The Contractor agrees to compute and submit simultaneous with execution of this Agreement a Campaign Contribution Disclosure form approved by the County.

31. SURVIVAL

The provisions of the following paragraphs will survive termination of this Agreement: INDEMNIFICATION; RECORDS AND INSPECTION; RELEASE, CONFIDENTIALITY, PUBLICATION, REPRODUCTION, AND USE OF MATERIAL; COPYRIGHT; COMPLIANCE WITH APPLICABLE LAW; CHOICE OF LAW; NO THIRD-PARTY BENEFICIARIES; SURVIVAL.

IN WITNESS WHEREOF, the parties have duly executed this Agreement as of the date of last signature by the parties below.

SANTA FE COUNTY

	7/9/2026
Gregory S. Shaffer	Date
Santa Fe County Manager	

Approved as to form

Roberta D. Joe for W.B.	7/1/2026
Walker Boyd	Date
Santa Fe County Attorney	

CONTRACTOR / ARCHITECTURAL RESEARCH CONSULTANTS, INCORPORATED

	July 1 2026
John P. Petronis, AIA, AICP	Date
President	

Attachment A

Architectural Research Consultants, Incorporated
4906 Alameda Boulevard, NE, Suite A
Albuquerque, New Mexico 87113
(505) 842-1254
https://arcplanning.com

June 16, 2026

Mr. Jack Love
Procurement Specialist, Sr.
Santa Fe County Purchasing Division
102 Grant Avenue
Santa Fe, New Mexico 87501

Re: Letter of Interest — Feasibility Study, Agua Fría Fire Station | Project No. 2026-0381-PW

Dear Mr. Love,

Architectural Research Consultants, Incorporated (ARC) is pleased to submit this Letter of Interest for the preparation of a Project Evaluation Report and Feasibility Study for the proposed Agua Fría Fire Station. ARC has served New Mexico public agencies for over four decades, delivering planning and architectural services grounded in an understanding of local communities, regulatory environments, and the unique demands of public safety facilities.

We welcome the opportunity to partner with Santa Fe County on this initiative. The proposed station at Romero Park (Agua Fría Park) on Caja del Oro Grant Road represents an investment in public safety for the Historic Village of Agua Fría and surrounding communities. ARC's established relationship with Santa Fe County under CES Agreement 2024-22-C112 provides an efficient path to initiate work.

Our team brings experience in site planning, site feasibility analysis, infrastructure evaluation, and cost estimating. We are committed to delivering a thorough, actionable feasibility report within the project budget of $200,000 (inclusive of NM GRT) and on a schedule that meets the County's needs.

We appreciate Santa Fe County's confidence in ARC and look forward to discussing this project further.

Sincerely,

John P. Petronis, AIA, AICP
President

1. Understanding of the Project and Site Familiarity

Santa Fe County is evaluating the feasibility of establishing a new fire station to serve the Historic Village of Agua Fría and adjacent areas within Santa Fe County. The County has identified Romero Park on Caja del Oro Grant Road as the proposed site. The County requires a comprehensive feasibility study to assess site suitability, infrastructure capacity, programming requirements, and implementation costs before it can make an informed decision to proceed with design.

Site Context and Familiarity

ARC's familiarity with Santa Fe County extends across multiple completed projects in the region. The Agua Fría area is a historically significant village community on the southwest edge of Santa Fe, with the following characteristics:

- Rural-to-suburban land use patterns requiring careful evaluation of response-time coverage and access routes
- Proximity to acequia systems and the Santa Fe River drainage corridor, which influence grading, stormwater, and utility infrastructure
- Existing road network constraints on Caja del Oro Grant Road that will require access and circulation analysis
- Community character considerations consistent with Santa Fe County's historic preservation policies

ARC recently completed a Master Plan for Santa Fe County that included facility condition assessments of the Agua Fría Fire Station, Romero Park, and the Nancy Rodriguez Community Center.

Key Feasibility Considerations for ARC to Address

- Site conditions: topography, soils, geotechnical constraints, floodplain status, and existing improvements at Romero Park
- Infrastructure and utilities: water supply adequacy for firefighting operations, sewer availability or on-site alternatives, electrical service, and communications
- Access and circulation: apparatus bay orientation, turn radius requirements, emergency egress, and coordination with New Mexico Department of Transportation (NMDOT) and County road standards
- Facility programming: space needs for apparatus, crew quarters, administrative functions, training, and future expansion
- Conceptual site planning: development envelope, parking, and community compatibility
- Preliminary cost estimating: construction cost modeling, phasing options, and implementation analysis

Our approach will prioritize early stakeholder coordination with the Santa Fe County Fire Department, Agua Fría Fire Department, Santa Fe County Public Works, and the Project Manager (Miguel Romero, Public Works Department) to ensure the feasibility study reflects operational realities and community needs.

2. Project Experience

Long-Range Master Plan: New Mexico Firefighters Training Academy

Client: New Mexico Firefighters Training Academy, Socorro, NM
Completed: 2024

Description: ARC prepared a $32.1 million long-range master plan for the New Mexico Firefighters Training Academy in Socorro, NM. The plan divides the site into secure training and public access areas, relocates the administration building, and adds three new training sites for Aircraft Rescue and Fire Fighting, Hazardous Materials, and Driver Operator training. The master plan also allocates land for future scenario variations, outlines building renewals to address identified deficiencies, and establishes a phased investment roadmap for future operational demands.

Reference: Austin Meuli, 505-629-3990; Austin.Meuli@dhsem.nm.gov

Feasibility Study: City of Las Cruces Public Safety Training Facility

Client: City of Las Cruces, NM

Completed: 2008

Description: ARC collaborated with ASA Architects to assess the viability of a city-owned fire and police training facility that serves as a Southern New Mexico regional hub. The study evaluated capacity requirements to support population and business growth, improve public safety service levels, and expand interagency collaboration. It estimated up to $40 million in phased costs and identified benefits such as reduced insurance rates and potential recovery of operating costs through user fees.

Reference: Former project contact retired; alternate contact available on request

Strategic Operations Study: Albuquerque Area New Mexico Department of Public Safety/State Police

Client: New Mexico Department of Public Safety

Completed: 2015

Description: ARC conducted a Strategic Operations Study to evaluate the consolidation of New Mexico State Police District 5 operations into a single Albuquerque metro area site. The analysis determined that a consolidated facility requires approximately 52,700 square feet on ten acres at a cost of $13.9 to $17.0 million, with the I-40 west area as the ideal location and up to $5.9 million in savings from eliminated leases and the sale of the existing site.

Reference: Jon Stoltzfus, 505-695-8390; jon.Stoltzfus@gsd.nm.gov

3. Project Team, Schedule, and Liability Coverage

Project Team:

Key Project Team Members		
Name	**Expected Role**	**Experience Highlights**
Architectural Research Consultants, Incorporated		
John Petronis: AIA, AICP, REFP	• Principal-in-charge	• 50+ years total experience • Founded ARC in New Mexico in 1976 • Progressive master planning and facility planning experience at all levels of state and local government, educational institutions, and federal institutions • Planning consultant to the Capital Buildings Planning Commission since 1998

Key Project Team Members		
Name	**Expected Role**	**Experience Highlights**
Andy Aguilar	• Programming Lead	• 41 years total experience (30 with ARC) • Project manager for work from Santa Fe County, Dona Ana County, Bernalillo County, GSD/FMD, the Capital Building Planning Commission and Sandia National Laboratories
John Spitz: AIA, NCARB, LEED AP BD+C, PMP	• Project Director • Day-to-Day Coordination	• Over 24 years of experience (8 with ARC) • Experience with architectural requirements, schematic design, and construction
Scott Striegel	• Assistant Project Manager • GIS	• Over 4 years of experience (1 with ARC) • Experience in architectural design and project management across many building types and contexts • Participated on planning efforts for several counties, municipalities , and schools across New Mexico
Wilson & Company		
Clayton Abbot: PE (Mechanical Engineer)	Infrastructure & Site Analysis	• 22 years of experience (19 with Wilson) • Led and designed major locomotive fueling facilities, crude oil loading/unloading terminals, and diverse commercial, healthcare, and education projects across the U.S. and Canada
Mark Hess: PE (Electrical Engineer)	Infrastructure & Site Analysis	• 18 years of experience (17 with Wilson) • Project manager and electrical engineer for yard power distribution rebuilds, voltage upgrades, crude oil terminals, sustainability infrastructure, and public/Department of Transportation and school projects across the United States and Mexico
James Lopez: PE (Civil Engineer)	Infrastructure & Site Analysis	• 25 years of experience, all with Wilson • Extensive public-sector project leadership, including roles from Drainage Engineer to Project Manager, working with cities, counties, pueblos, public school districts, and flood control authorities on projects like the Albuquerque Rail Trail, school drainage master plans, football field resurfacing, the West I-40 Diversion Channel, and the Valle de Oro Wildlife Refuge.
Balis & Company		
Jon Balis	Preliminary Cost Estimating	• 45 years of experience cost analysis to architects, engineers, facility owners and public agencies
Jean Nelson	Preliminary Cost Estimating	

Schedule:

ARC estimates the completion of the Agua Fría Fire Station Feasibility Study will take approximately five (5) to seven (7) months from Notice to Proceed.

Liability Coverage:

ARC maintains the following insurance coverage in accordance with Santa Fe County requirements:

- General Liability: $4,000,000 (general aggregate)
- Automobile: $1,000,000
- Professional Liability: $3,000,000 (aggregate)
- Authorized Insurers: Companies authorized to write insurance in the State of New Mexico issue all policies.

ARC can provide Certificates of Insurance upon contract execution.