

Henry P. Roybal
Commissioner, District 1



Kathleen Holian
Commissioner, District 4

Miguel M. Chavez
Commissioner, District 2

Liz Stefanics
Commissioner, District 5

Robert A. Anaya
Commissioner, District 3

Katherine Miller
County Manager

August 24, 2015

SANTA FE COUNTY
IFB#2016-0067-PW/BT
Construction Services for the Stanley Cyclone Center Arena

ADDENDUM #2

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested bidders to adhere to any changes or revisions to the IFB as identified in this Addendum No. 2, as well as Addendum No. 1. This documentation shall become permanent and made part of the departmental files.

The Pre-Bid Conference scheduled for Wednesday, August 26, 2015 at 10:00 AM has been changed to be a NON-Mandatory PRE-BID Conference meeting.

Please add this Addendum #2 to the original bid documents and refer to bid documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect.

Responders are reminded that any questions or need for clarification must be addressed to Bill Taylor, Procurement Manager at wtaylor@santafecountnm.gov.