


Henry P. Roybal
Commissioner, District 1

Anna Hansen
Commissioner, District 2

Rudy N. Garcia
Commissioner, District 3



SANTA FE COUNTY

Anna T. Hamilton
Commissioner, District 4

Hank Hughes
Commissioner, District 5

Gregory S. Shaffer
County Manager

September 28, 2022

ADDENDUM #1
IFB# 2023-0021-PW/KE
ROAD MILL AND OVERLAY OF VARIOUS
COUNTY ROADS

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Offerors to adhere to any changes or revisions to the IFB as identified in this Addendum No. 2. This documentation shall become permanent and made part of the departmental files.

ATTACHMENTS: REVISED BID SHEETS – 9-28-22 4 PAGES

1. In the Revised Bid Sheets; page 1 line item 4, 10 and 11 were changed.
2. Bid Alternate 1 lines 10, 11 and 12 the quantity is intentionally left blank.
3. Bid Alternate 2 lines 8 and 9 the quantity is intentionally left blank.

Please add this Addendum #2 to the original proposal documents and refer to proposal documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect.

Offerors are reminded that any questions or need for clarification must be addressed to Karen K. Emery, Senior Procurement Specialist at kkemery@santafecountynm.gov.

REVISED BASE BID SHEETS 9-28-2022

IFB # 2023-0021-PW/KE

Base Bid \$

ITEM NO.	BID ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
1	203211	UNSTABLE SUBGRADE STABILIZATION	SY	50		
2	407000	ASPHALT MATERIAL FOR TACK COAT	TON	22.84		
3	414005	PATCHING OF MILLED SURFACE	TON	178		
4	414120	COLD MILLING (ASPHALT) 2"	SY	35850		
5	416104	MINOR PAVING TYPE I, HMA SP-IV	TON	4003.91		
6	535000	CRACK SEALING	LF	250		
7	608004	CONCRETE SIDEWALK 4"	SY	20		
8	609424	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6"X24"	LF	60		
9	621000	MOBILIZATION	LS	1		
10	662000	MANHOLE ADJUSTMENTS	EACH	10		
11	663865	ADJUST WATER METER TO GRADE	EACH	3		
12	702810	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	LS	1		
13	704000	RETROREFLECTORIZED PAINTED MARKINGS 4"	LF	94617.6		
14	704903	PREFORMED THERMOPLASTIC PAVEMENT MARKING 12"	LF	332		
15	704917	PREFORMED THERMOPLASTIC PAVEMENT MARKING RT. ARROW	EA	2		
16	704918	PREFORMED THERMOPLASTIC PAVEMENT MARKING LT. ARROW	EA	2		
17	704920	PREFORMED THERMOPLASTIC PAVEMENT MARKING ONLY	EA	3		
18	704934	PREFORMED THERMOPLASTIC PAVEMENT MARKING SHARROW SYMBOL	EA	4		

	Total Base Bid	Dollars & Cents _____
	Total Base Bid Written in Words	

REVISED BID ALTERNATE No. 1 9-28-2022

IFB # 2023-0021-PW/KE

BASE BID ALTERNATE 1 - \$

ITEM NO.	BID ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
1	203211	UNSTABLE SUBGRADE STABILIZATION	SY	10		
2	407000	ASPHALT MATERIAL FOR TACK COAT	TON	4.46		
3	414005	PATCHING OF MILLED SURFACE	TON	178		
4	414120	COLD MILLING (ASPHALT) 2"	SY	7100		
5	416104	MINOR PAVING TYPE I, HMA SP-IV	TON	775.51		
6	535000	CRACK SEALING	LF	250		
7	608004	CONCRETE SIDEWALK 4"	SY	30		
8	609424	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6"X24"	LF	25		
9	621000	MOBILIZATION	LS	1		
10	662000	MANHOLE ADJUSTMENTS	EACH			
11	663865	ADJUST WATER METER TO GRADE	EACH			
12	701030	REMOVE AND RESET PANEL SIGN	EACH			
13	702810	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	LS	1		
14	704000	RETROREFLECTORIZED PAINTED MARKINGS 4"	LF	13094.4		
15	704903	PREFORMED THERMOPLASTIC PAVEMENT MARKING 12"	LF	24		
		Total Alt. Base Bid 1	Dollars &			
		Total Alt. Base Bid 1 Written in Words	Cents			

REVISED BID ALTERNATE No. 2 9-28-2022

IFB # 2023-0021-PW/KE

BASE BID ALTERNATE 2 - \$

ITEM NO.	BID ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
1	203211	UNSTABLE SUBGRADE STABILIZATION	SY	10		
2	414005	PATCHING OF MILLED SURFACE	TON	178		
3	407000	ASPHALT MATERIAL FOR TACK COAT	TON	6.31		
4	414120	COLD MILLING (ASPHALT) 2"	SY	10000		
5	416104	MINOR PAVING TYPE I, HMA SP-IV	TON	1116.55		
6	535000	CRACK SEALING	LF	250		
7	621000	MOBILIZATION	LS	1		
8	662000	MANHOLE ADJUSTMENTS	EACH			
9	663865	ADJUST WATER METER TO GRADE	EACH			
10	702810	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	LS	1		
11	704000	RETROREFLECTORIZED PAINTED MARKINGS 4"	LF	12038.4		
12	704903	PREFORMED THERMOPLASTIC PAVEMENT MARKING 12"	SF	112		
		Total Alt. Base Bid 2	Dollars & Cents _____			
		Total Alt. Base Bid 2 Written in Words				

PROJECT COST SUMMARY	Sub-Total	NMGRT	Total
Agua Fria / Henry Lynch	\$ -	\$ -	\$ -
Lopez Lane	\$ -	\$ -	\$ -
Caja del Oro Grant Rd	\$ -	\$ -	\$ -
Project Total			\$ -