


**Henry P. Roybal**  
*Commissioner, District 1*



**Anna T. Hamilton**  
*Commissioner, District 4*

**Anna Hansen**  
*Commissioner, District 2*

**Ed Moreno**  
*Commissioner, District 5*

**Robert A. Anaya**  
*Commissioner, District 3*

**Katherine Miller**  
*County Manager*

August 4, 2017

**SANTA FE COUNTY**  
**IFB#2018-0006-PW/MM**  
**REBID COUNTY ROAD 54 (LOS PINOS ROAD) DRAINAGE**  
**AND ROAD IMPROVEMENTS**

**ADDENDUM #1**

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested bidders to adhere to any changes or revisions to the IFB as identified in this Addendum No. 1. This documentation shall become permanent and made part of the departmental files.


---

**ATTACHMENT A: PRE-BID SIGN IN SHEET & AGENDA**

**ATTACHMENT B: POWERPOINT PRESENTATION ON COUNTY ROAD 54**

---

Please add this Addendum #1 to the original bid documents and refer to bid documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect. Responders are reminded that any questions or need for clarification must be addressed to Maricela Martinez, Senior Procurement Specialist at [mcmartinez@santafecountnm.gov](mailto:mcmartinez@santafecountnm.gov).



PRE BID CONFERENCE

IFB #2018-0006-PW/MM

\*REBID\* COUNTY ROAD 54 (LOS PINOS ROAD)  
DRAINAGE AND ROAD IMPROVEMENTS

AUGUST 3, 2017

2:00PM

NAME	COMPANY	TELEPHONE	E-MAIL ADDRESS
Mariela Martinez	SFC Purchasing	505-992-9804	mmartinez@santafecountynm.gov
Shannon Virje	SFC Projects	[REDACTED]	[REDACTED]
Matt Hensen	SFC Projects	Student Intern	[REDACTED]
Diego Gomez	SFC	[REDACTED]	[REDACTED]
Nichelle Morrison	SFC	[REDACTED]	[REDACTED]
Mark Otero	Compass	(505) 221-6003 (505) 350-6738	mark@Compass-ecs.com
Joshua Baca	Hasse Contracting	505-280-1824	y Baca@hasseco.com
Ron Reeder	PATE CONSTRUCTION	915-539-2899	reederv2@gmail.com
Vince Martinez	Vital Consulting Group	505-239-0623	Vince.Martinez@vitalgrp.net
Mathew Lucero	Kimo Const. Inc	505 819-9311	MLucero@KimoNM.com
Roddy Leeder	R.L. Leeder Co	505 473-1360	roddy@rllleader.com



See next page for continuation



PRE BID CONFERENCE  
IFB #2018-0006-PW/MM  
\*REBID\* COUNTY ROAD 54 (LOS PINOS ROAD)  
DRAINAGE AND ROAD IMPROVEMENTS  
AUGUST 3, 2017 @ 2:00PM

NAME	COMPANY	TELEPHONE	E-MAIL ADDRESS
Tholano Molina	HO Construction Inc.	505 288 2231	hoconstruction@msn.com
Gary Echevarria	GM Embury LLC	505-470-3110	garye@meincubator.com
John White	White Brothers	505-873-8780	jwhite@solisbrothers.com
MANUEL ARAYA	AAC CONST.	505 930 0481	MANUEL@AACSP.NET
Matt Santistevan	BHJ		





**PRE-BID CONFERENCE  
IFB# 2018-0006-PW/MM \*REBID\* COUNTY ROAD 54 (LOS PINOS ROAD)  
DRAINAGE AND ROAD IMPROVEMENTS  
AUGUST 3, 2017**

**INTRODUCTIONS**

**Contracting Agency: Santa Fe County**

- |                     |                            |                                |
|---------------------|----------------------------|--------------------------------|
| • Maricela Martinez | Procurement Specialist Sr. | Purchasing Division            |
| • Shannon Vigil     | Project Manager            | Public Works/Project Division  |
| • Diego Gomez       | Projects Engineer          | Public Works/Projects Division |

**Engineer**

- |                    |                 |
|--------------------|-----------------|
| • Matt Santistevan | Bohannon Huston |
|--------------------|-----------------|

**Clarification:** Bid submission does not require letter H. Performance Bonds or I. Labor and Material Bonds as indicated on Bid Sheet (page 17 of IFB).

**Project Information**

- Santa Fe County is requesting bids from licensed, qualified contractors to construct an all weather crossing on County Road 54 (Los Pinos Road) to improve and address drainage issues on County Road 54.
- Project Duration is a 120 days
- Liquidated Damages: \$1500 per each working day that expires after the date of substantial completion until substantial completion is achieved and a certificate of Substantial Completion is issued by the County.

**Bid Documents**

- Bid Documents including specifications and plans are available by accessing our website at [https://santafecountynm.gov/asd/current\\_bid\\_solicitations](https://santafecountynm.gov/asd/current_bid_solicitations) or contacting Maricela Martinez by telephone (505) 992-9864, or by email [mmartinez@santafecountynm.gov](mailto:mmartinez@santafecountynm.gov).
- Carefully read all bid documents for requirements, terms & conditions, including the sample contract.
- All bid forms must be completed, signed and included in the bid submittal.  
*If any of these requirements have not be met, the bid may be disqualified and deemed non-responsive*

- General Contractors and Subcontractors require the appropriate CID licensure for work performed.
- All contractors and subcontractors must be registered with the N.M. Department of Workforce Solutions for all work over \$60,000. **(All contractors and subcontractors must be registered as "Active" on day of bid.)**
- Last Day for Questions – Monday, August 7, 2017, email questions to Maricela Martinez at **[mmartinez@santafecountynm.gov](mailto:mmartinez@santafecountynm.gov)** (Please do not email any other County staff and/or engineer.)
- Addendum Issued- Wednesday, August 9, 2017 by close of business
- Basis of Award: The lowest, **responsive** base bid amount.
- The awarded Contractor will be required to register all active subcontractors on the State of New Mexico Workforce Solutions website.
- **Bid Opening:**
  - Date:** Tuesday, August 22, 2017
  - Location:** Santa Fe County Purchasing Division  
142 W. Palace Avenue (2<sup>nd</sup> floor, Bokum Bldg)
  - Time:** 2:00PM

## Questions

# **“REBID”**


## **CR54 (Los Pinos Road)**

### **Drainage and Road Improvements**

**PRE-BID Meeting for Construction Services**

**IFB 2018-0006-PW/MM**

# Project Location





# Upstream – Arroyo Los Chamisos

- Multi Plate located at Paseo del Angel North





# Path of Arroyo Los Chamisos





March 2013 and July 2017





# July 27, 2017 Rains









January 24, 2017




















Water Flow in the Arroyo























# Estrellas Road





# Estrellas Road (Private Road)







Santa Fe County Cleanout







