

Justin S. Greene
Commissioner, District 1

Anna Hansen
Commissioner, District 2

Camilla Bustamante
Commissioner, District 3



Anna T. Hamilton
Commissioner, District 4

Hank Hughes
Commissioner, District 5

Gregory S. Shaffer
County Manager

January 4, 2024

SANTA FE COUNTY
IFB NO. 2024-0060-PW/APS
CHIMAYO FIRE STATION APPARATUS BAY EXPANSION PROJECT

ADDENDUM NO. 2

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Bidders to adhere to any changes or revisions to the IFB as identified in this Addendum No. 2. This documentation shall become permanent and made part of the departmental files.

DUE TO WEATHER CONDITIONS

The Second Site Visit has been rescheduled to

Wednesday, January 10, 2024 at 10:00AM

Please add this Addendum No. 2 to the original proposal documents and refer to proposal documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect. Responders are reminded that any questions or need for clarification must be addressed to Amanda Patterson-Sanchez, Procurement Planner Analyst at apatterson-sanchez@santafecountynm.gov.