Henry P. Roybal Commissioner, District 1

Anna Hansen
Commissioner. District 2

Robert A. Anaya Commissioner, District 3



Anna T. Hamilton
Commissioner, District 4

Ed Moreno
Commissioner. District 5

Katherine Miller County Manager

March 24, 2020

IFB# 2020-0166-PW/CW Canoncito Regional Water System Phase II Construction Services

ADDENDUM #3 ***ADDITIONAL INFORMATION ***

Dear Proponents,

This addendum is issued to reflect the following immediately. It shall be the responsibility of interested Offerors to adhere to any changes or revisions to the IFB as identified in this Addendum No. 3. This documentation shall become permanent and made part of the departmental files.

Please note that the Santa Fe County Public Works Department and the Purchasing Division for the County have provided additional information relating to the Invitation for Bids # 2020-0166-PW/CW.

Additional Information

At this time, there are no plans to adjust the bid due date. The bids are due no later than March 31st at 2:00 p.m. (MDT); after 2:00 p.m. (MDT), no bids will be accepted. The bids may be hand-delivered, mailed or couriered to 142 W. Palace Avenue, Santa Fe, NM 87501.

The bid opening will occur in the conference room of the Finance Department, 2nd Floor, 142 W. Palace Avenue, Santa Fe, NM. If the firm submitting a bid chooses to stay for the bid opening, only ONE (1) person representing the firm may be in the conference room. Arms-length distance will be maintained during the opening and hand sanitizer will be available.

Please add this Addendum #3 to the original bid documents and refer to bid documents, hereto as such. This and all subsequent addenda will become part of any resulting contract documents and have effects as if original issued. All other unaffected sections will have their original interpretation and remain in full force and effect. Bidders are reminded that any questions or need for clarification must be addressed to Coralie Whitmore, Senior Procurement Specialist at cgwhitmore@santafecountynm.gov